

MINISTRY OF HIGHWAYS

ROAD DEVELOPMENT AUTHORITY



INVITATION FOR BIDS

1. The Chairman, RDA Procurement Committee invites sealed bids from eligible and qualified bidders for the contract described below:-

Contract No	Contract Name	Engineer's Estimate including contingencies w/o Vat (Mn)	Bid Security (Rs.)	Contract Period (Days)	Eligibility	Pre-Bid Meeting
RDA/DPR/ NCP/KKHB/ 2020/ 147	Construction of balance work of bridge across Kala Oya at Kagama, Helabodugama Road at Kagama, Bulnewa (Proposed Bridge details Deck - 3.5m x 72m, Retaining wall- 40 m, Approach road both sides 60m)	49.00	400,000	183	CIDA C-5 & C-4 In Bridge speciality (Only for regional contractors)	10.30 a.m. on 30-11-2020 Provincial Director's Office (NCP) Anuradhapura Site Visit arrange after the meeting
RDA/DPR/ UP/DKKMB/ 2020/ 148	Construction of Bridge across Dhahamal Oya on Kehelkotuwa- Kalugahawadiya Road at Kehelkotuwa, Medgama, Bibile	35.00	300,000	546	CIDA C-5 & C-4 In Bridge speciality (Only for regional contractors	10.30 a.m. on 30-11-2020 Provincial Director's Office (Uva) Bandarawela Site Visit arrange after the meeting

- 2. The work consists of repair works of Bridge on substructures, super structure & approach roads.
- 3. Bidding will be conducted through the National Competitive Bidding Procedure.
- 4. Bidding Documents may be inspected & downloaded for Bid Submission free of charge at web site of Road Development Authority (http://www.rda.gov.lk/source/publications.htm)
- 5. Bidding Documents in English language shall be purchased by interested bidders on submission of a Scanned Copies of written application and a Pay Order (Validity 90 days) in favour of the "Director General, Road Development Authority", for non refundable fee to email dirprorda@gmail.com of Director (Procurement), Procurement Division, Road Development Authority, 4th Floor, "Maganeguma Mahamedura", DenzilKobbekaduwa Mawatha, Battaramulla from 23.11.2020 until 07.12.2020 during 09:00 hrs to 15:00 hrs upon payment of a non refundable fee of Rs 5,000 (without VAT).
- 6. As per the Public Contract Act No 3 of 1987, the agent and successful winners of the tender shall be registered in the Department of Registrar of Companies.
- 7. Bid shall be accompanied by a Bid-Security for an amount given in the above table. Bid-Security shall be valid up to 04.05.2021, Bids shall be valid up to 06.04.2021.
- 8. Scanned copy of completed Bids shall be delivered to E mail: dirprorda@gmailcom to Director Procurement, Road Development Authority, 4th Floor, "Maganeguma Mahamedura", Denzil Kobekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 08.12.2020. Late bids will be rejected. Bids will be opened soon after the closing, by using on line Method using the Zoom Meeting Link https://us05web.zoom.us/j/82810496647?pwd=cGZDWmE5Q01aL0RLTlQ4eFJwenBVQT09
- 9. The original copy of the Bid document (Hard Copy) should be handed over to the Reception Counter of the Maganeguma Mahamedura", Road Development Authority, Denzil Kobbekaduwa Mawatha, Battaramulla, within 03 working days after closing of the bid.
- 10. For further details, please contact Director Procurement, RDA on Tel: 011-2884790/ E mail: dirprorda@gmail.com

The Chairman, RDA Procurement Committee, Road Development Authority, 1st floor, "Maganeguma Mahamedura", No. 216, Denzil Kobbekaduwa Mw, Koswatta, Battaramulla.

DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA MINISTRY OF HIGHWAYS

BIDDING DOCUMENT FOR

CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON KEHELKOTUWA KALUGAHAWADIYA ROAD AT KEHELKOTUWA MEDAGAMA BIBILE

CONTRACT NO. RDA/DPR/UP/ DKKM/2020/148


ROAD DEVELOMENT AUTHORITY


NOVEMBER 2020

Table of Content

Project Location Map	3
VOLUME 1	5
SECTION 1 - Instructions to Bidders	6
SECTION 2 - Standard Contract Forms	8
FORM OF LETTER OF ACCEPTANCE	9
FORM OF PERFORMANCE SECURITY	10
FORM OF AGREEMENT	12
FORM OF ADVANCE PAYMENT SECURITY	13
FORM OF RETENTION MONEY GUARANTEE	15
SECTION 3 - Conditions of Contract	16
VOLUME 2	17
INVITATION FOR BIDS	
SECTION 4 - Form of Bid & Qualification Information	21
FORM OF BID	
QUALIFICATION INFORMATION	23
SECTION 5 - Bidding Data and Contract Data	26
BIDDING DATA	27
CONTRACT DATA	30
SECTION 6 – Specifications	34
Standard Specification	35
SECTION 7 - Bill of Quantities	36
PREAMBLE TO BILL OF QUANTITIES	37
SECTION 8 - Drawing	
SECTION 9 – Standard Forms	47
FORM OF BID SECURITY	48
FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS	49
FORM FOR THE LETTER FROM THE BANK FOR GRANTING OF A	
REVOLVING LINE OF CREDIT	50

Project Location Map






VOLUME 1

Section 1 Instruction to Bidders

Section 2 Standard Contract Forms

Section 3 Conditions of Contract

Please read this in conjunction with Standard Bidding Document for Procurement of Works (ICTAD/SBD/01 – Second Edition, January 2007)



SECTION 2 - STANDARD CONTRACT FORMS

- Form of Letter of Acceptance
- Form of Performance Security
- Form of Agreement
- Form of Advance Payment Security
- Form of Retention Money Guarantee

FORM OF LETTER OF ACCEPTANCE

[Date]
[Contractor's Name & Address]
This is to notify you that your bid dated
Rs
corrected in accordance with Instruction to Bidders is hereby accepted.
You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract Documents.
The Contract Number will be RDA/DPR/UP/DKKM/2020/148
The Commencement Date shall be
The amount of Performance Security is
The Performance Security shall be submitted on or before
Director General Road Development Authority

FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency's Name, and Address of Issuing Branch or Office]
Beneficiary: Director General, Road Development Authority (hereinafter called and referred to as "the Employer") Maga Neguma Maha medura, Denzil Kobbekaduwa Mawatha, Pelawaththa, Battaramulla.
Date:
PERFORMANCE GUARANTEE No.:
We have been informed that
Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is required.
At the request of the Contractor, we
This guarantee shall expire, no later than the day of2021. [28 days beyond the Intended Completion Date] and any demand for payment under it must be received by us at this office on or before that date.
Signature and the Seal of the Guarantor:
Name of the Organization:
Address:
Data

Witness:....

FORM OF AGREEMENT

This Agreement made on the [day] of [month] 2016,
between the Road Development Authority established by the Road Development
Authority Act No. 73 of 1981 as amended by Act No.37 of 2009, situated at
"Sethsiripaya' Battaramulla, (hereinafter called and referred to as " the
Employer"), of the one part, and[name
and address of Contractor])(hereinafter called and referred to as "the Contractor"),
of the other part:

Whereas the Employer desires that the Contractor executes **CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON KEHELKOTUWA, KALUGAHAWADIYA ROAD AT KEHELKOTUWA, MEDAGAMA, BIBILE** (hereinafter called and referred to as "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and remedying of any defects therein.

The employer and the Contractor agree as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract.
- 2. In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
- 3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and remedying any defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year aforementioned in accordance with laws of Sri Lanka.

Authorized Signatory of the Contractor Company Name:	Director General Road Development Authority
Common Seal	Common Seal
In the presence of Witness:	In the presence of Witness:
 Name	Name NIC No.


NIC No.				• • • • • • • • • • • • • • • • • • • •
•••••			lress.	
Address.				
FOI	RM OF ADVA	ANCE PAY	MENT SECUE	RITY
[Name and o	address of Agency, o	and Address of	Issuing Branch or Off	 fice]
-		-	oment Authority (here uma, Maha medura, E	
Date:				
ADVANCE	PAYMENT GUA	RANTEE No.	:	
			informed	
RDA/DPR/CONSTRUKEHELKOMEDAGAM Furthermore advance pa	UP/DKKM/2020/14 CTION OF BRIDTUWA, KALUGAMA, BIBILE (here be, we understand that ayment in the standaryment in the standaryment.	48 dated IDGE ACRO AHAWADIYA inafter called "fat, according to sum	as entered into C2020, with your sess DHAHAMAL A ROAD AT KEHE the Contract"). The Conditions of the	ou, for the , OYA ON LKOTUWA, e Contract, an in figures]
an advance j	payment guarantee.			
irrevocably amount of in figures] [amount in accompanies	undertake to pay y (words], upon r d by a written state	you any sum o	the Contract . [name of issuing Ag or sums not exceeding	ng in total an[amount) ad in writing
The maxim		guarantee shal	ll be progressively re	educed by the
-	tee shall expire on . Completion]		[insert the date, 28	8 days beyond
-	y, any demand for ite on or before tha	• •	this guarantee must b	e received by


[Signature & Seal of the Organization]

Name	of	the
Organization:		
_		
Address:		
Date:		
Witness:		

FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency's Name
and Address of Issuing Branch or Office)
Beneficiary : Director General, Road Development Authority (hereinafter called and referred to as "the Employer") Maga Neguma, Maha st floor, Sethsiripaya, Battaramulla.
Date:
RETENTION MONEY GUARANTEE No.:
We have been informed that
Furthermore, we understand that, according to the Conditions of Contract, when
the works have been taken over and the first half of the Retention Money has been
certified for payment, payment of the second half of the Retention Money may be
made against a Retention Money guarantee.
At the request of the Contractor, we(name of agency) hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of(amount in figures)(amount in words) upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor has not attended to the defects in accordance with the Contract.
The guarantee shall expire, at the latest, (insert 28 days after
the end of the Defects Liability Period). Consequently, any demand for payment
under this guarantee must be received by us at this office on or before that date.
(Signature/s)





VOLUME 2

- Invitation For Bids (IFB)
- Section 4 Form of Bid & Qualification Information
- Section 5 Bidding Data & Contract Data
- Section 6 Specifications
- Section 7 Bill of Quantities
- Section 8 Drawings
- Section 9 Standard Forms (Bidding)

GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA MINISTRY OF HIGHWAYS ROAD DEVELOPMENT AUTHORITY

INVITATION FOR BIDS

1. The Chairman, RDA Procurement Committee invites sealed bids from eligible and qualified bidders for the contract described below:-

Contract No.	Contract Name	Engineer's Estimate including contingencies w/oVat (Mn)	Bid Security (Rs)	Contract Period (Days)	Eligibility	Pre-
RDA/DPR/ NCP/KKHB /2020/ 147	Construction of balance work of bridge across Kala Oya at Kagama, Helabodugama Road at Kagama , Bulnewa (Proposed Bridge details Deck- 3.5mx72m, Retaining wall- 40 m, Approach road both sides 60m)	49.00	400,000	183	CIDA C-5 & C-4 In Bridge speciality (Only for regional contractors)	Prov Offic Anu Site the r
RDA/DPR/ UP/DKKM B/2020/ 148	Construction of Bridge across Dhahamal Oya on Kehelkotuwa- Kalugahawadiya Road at Kehelkotuwa , Medgama , Bibile	35.00	300,000	546	CIDA C-5 & C-4 In Bridge speciality (Only for regional contractors	10.30 Prov Office Bance Site the r

- 2. The work consists of repair works of Bridge on super structure & approach roads.
- 3. Bidding will be conducted through the National Competitive Bidding Procedure.
 - 4. Bidding Documents may be inspected & downloaded for Bid Submission free of charge at web site of Road Development Authority (http://www.rda.gov.lk/source/publications.htm)
 - 5. Bidding Documents in English language shall be purchased by interested bidders on submission of a Scanned Copies of written application and a Pay Order (Validity 90 days) in favour of the "Director General, Road Development Authority", for non refundable fee to email dirprorda@gmail.com of Director (Procurement), Procurement Division, Road Development Authority, 4th Floor, "Maganeguma Mahamedura", DenzilKobbekaduwa Mawatha, Battaramulla from 23.11.2020 until 07.12.2020 during 09:00 hrs to 15:00 hrs upon payment of a non refundable fee of Rs 5,000 (without VAT).
 - 6. As per the Public Contract Act No 3 of 1987,the agent and successful winners of the tender shall be registered in the Department of Registrar of Companies
 - 7. Bid shall be accompanied by a Bid- Security for an amount given in the above table. Bid- Security shall be valid up to 04.05.2021, Bids shall be valid up to 06.04.2021
- 8. Scanned copy of completed Bids shall be delivered to E mail: dirprorda@gmail,com to Director Procurement, Road Development Authority, 4 th Floor, "Maganeguma Mahamedura", DenzilKobekaduwaMawatha, Battaramulla on or before 14:00 hrs on 08.12.2020 .Late bids will be rejected. Bids will be opened soon after the closing, by using On line Method using the Zoom Meeting Link https://us05web.zoom.us/j/82810496647?pwd=cGZDWmE5Q01aL0RLTIQ4eFJwenBVQT09

- 9. The original copy of the Bid document (Hard Copy) should be handed over to the Reception Counter of the Maganeguma Mahamedura", Road Development Authority , Denzil Kobbekaduwa Mawatha, Battaramulla , **within 03 working days** after closing of the bid.
- $10.\ \ For further details, please contact Director Procurement , RDA on Tel: 011-2884790/ E mail: dirprorda@gmail.com$

The Chairman, RDA Procurement Committee 1st Floor, "MaganegumaMahamedura", Denzil Kobbekaduwa Mawatha, Battaramulla.

SECTION 4 - FORM OF BID & QUALIFICATION INFORMATION

FORM OF BID

To: The Chairman

RDA Procurement Committee

Bids for the CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON KEHELKOTUWA, KALUGAHAWADIYA ROAD AT KEHELKOTUWA, MEDAGAMA, BIBILE under Contract No: RDA/DPR/UP/DKKM/2020/148

Gentlemen,

1.	Having exa Works (IC Drawings a we the und conformity addenda	TAD/S and Bil dersign with t	BD/01 - l l of Quan ed, offer	Second latities and to execute to execute to the control of the co	Edition Jar d addenda cute and colitions of (nuary 2007 Nosomplete su Contract, S) along w . for the e ich Work pecification	rith the executions and r	Contrace on of the remedy awings,	t Data, above- any de	Specif named fect th	fications, d Works, nerein in
	Rupees*											
	•••••											
	• • • • • •										.(SL	
	Rs*ascertained) o	r such	other	sums	as 1	may be
3.4.5.6.7.	. We undertake to commence the Works as stipulated in the Contract Data, and to complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.						ls or any ed at any r written					
	ted this n tenders for									duly	autho	orized to
Na	me	:						. (IN Bl	LOCK (CAPITA	ALS)	
_	nature dress	:										
Wi	tness	: 1.Na	ıme	•••••	S	ignature	•••••	• • • • • • • •		· • •		
		2 Na	me			. Signature	;					

^{*}The amount inserted here should not include the VAT component.

QUALIFICATION INFORMATION

Registration Number Grade Specialty VAT Registration Number Construction Program with Resource Allocation Legal Status (Attach certified copies, as annex) Authentication of Signatory (Attach certified copies of Certificate of Completion etc, as annex) Value of Construction Works Performed Year 2019/ Year 2020 Year 2017 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Major Items of Construction Equipment Proposed Attach list separately Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs.		
Grade Specialty VAT Registration Number Construction Program with Resource Allocation Legal Status (attach certified copies, as annex) Authentication of Signatory (Attach certified copies of Certificate of Completion etc, as annex) Value of Construction Works Performed (Attach certified copies of Certificate of Completion etc, as annex) Year 2019/ Year 2020 Year 2018 Year 2017 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Major Items of Construction Equipment Proposed Attach list separately Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs.	ICTAD Registration	Please attach certified copies of Original Documents as annex
Specialty VAT Registration Number Construction Program with Resource Allocation Legal Status (attach certified copies, as annex) (Attach certified copies of Power of Attorney, as annex) Value of Construction Works Performed Year 2019/ Year 2020 Year 2018 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Value	Registration Number	
VAT Registration Number Construction Program with Resource Allocation Legal Status (attach certified copies, as annex) (Attach certified copies of Certificate of Completion etc, as annex) Value of Construction Works Performed Year 2019/ Year 2020 Year 2018 Year 2017 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Value	Grade	
Construction Program with Resource Allocation Legal Status (attach certified copies, as annex) (Attach certified copies of Power of Attorney, as annex) Value of Construction Works Performed (Attach certified copies of Certificate of Completion etc, as annex) Year 2019/ Year 2020 Year 2018 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Authority of Construction Equipment Proposed Attach list separately Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs.	Specialty	
Legal Status (attach certified copies, as annex) Authentication of Signatory (Attach certified copy of Power of Attorney, as annex) Value of Construction Works Performed (Attach certified copies of Certificate of Completion etc, as annex) Year 2019/ Year 2020 Year 2018 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Authentication and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs.	VAT Registration Number	
Authentication of Signatory Value of Construction Works Performed Year 2019/Year 2020 Year 2018 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Major Items of Construction Equipment Proposed Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs. (Attach certified copy of Power of Attorney, as annex) (Attach certified copies of Certificate of Completion etc, as annex) 1. Value	Construction Program with Resource Allocation	(Attach as annex)
Value of Construction Works Performed Year 2019/ Year 2020 Year 2018 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Major Items of Construction Equipment Proposed Attach list separately Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs. (Attach certified copies of Certificate of Completion etc, as annex) 1. Value	Legal Status	(attach certified copies, as annex)
Year 2019/ Year 2020 Year 2018 Year 2017 Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) Major Items of Construction Equipment Proposed Attach list separately Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs.	Authentication of Signatory	(Attach certified copy of Power of Attorney, as annex)
Year 2017		(Attach certified copies of Certificate of Completion etc, as annex)
Year 2016 Year 2015 Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) 1. Value		
Year 2016 Yalue of Similar Works Completed in last 05 years (Indicate only the three largest projects) 2. Value		
Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) 1. Value		
Value of Similar Works Completed in last 05 years (Indicate only the three largest projects) 2. Value	Year 2016	
years (Indicate only the three largest projects) 2. Value	Year 2015	
3. Value	Value of Similar Works Completed in last 05 years (Indicate only the three largest projects)	
(Attach certified copies of Certificate of Completion etc, as annex) Major Items of Construction Equipment Proposed Attach list separately 2. TypeCapacity		2. ValueYear
Attach list separately 2. TypeCapacity 3. TypeCapacity 4. TypeCapacity 5. TypeCapacity 7. TypeCapacity Technical 1. Contract Basis & Consultants Attach details of key personal CVs.		(Attach certified copies of Certificate of Completion etc, as
3. Type	Major Items of Construction Equipment Proposed	1. TypeCapacity
4. Type	Attach list separately	2. TypeCapacity
Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs. Technical 1. 2. 3.		3. TypeCapacity
Qualification and Experience of Key Staff – Site & Head Office (Permanent, Contract Basis & Consultants Attach details of key personal CVs. Technical 1. 2. 3.		4. TypeCapacity
Staff – Site & Head Office (Permanent, Contract Basis & Consultants 1. 2. 3. Attach details of key personal CVs.		5. TypeCapacity
Contract Basis & Consultants 2. 3. Attach details of key personal CVs.	Qualification and Experience of Key	
Attach details of key personal CVs. 3.		
Attach details of key personal CVs.	Contract Basis & Consultants	
• •	Attach details of key personal CVs	J.
	Separately, proposed to be at site for	Managerial
	supervision.	
2	osper inion.	
$\begin{vmatrix} 2 \\ 3 \end{vmatrix}$		

Details of Sub-Contractors

Section of work	Approximate value	Name(s) & Address(es) of sub-contractors	Description & location of similar works previously executed

Details of Contract Works in Hand

Name of Contract	Value of outstanding work	Estimated completion date

Financial Data

As per Latest Audited Financial Statement


1	Current Assets	
2	Current Liabilities	
3	Working Capital (1-2)	
4	Value of Outstanding Works in Hand	
5	Line of Credit **	
*6	Available Liquid Asset {3 - (0.1) x 4+5}	

st This amount shall be not less than the amount given in clause 4.4 of ITB

^{**} Line of credit if provided shall strictly be as per Form provided in this Document.

Personnel Data				
Name of Institution				
Address				
Telephone				
Fax mail				
Email address				

Elitaii addi oss		
any inquiries or investigations to	nd its authorized representatives at o verify the statements, document fication from our banks, any otherts.	its, and information submitted in
Authorized Signature		Date
Aumorized Signature	• • • • • • • • • • • • • • • • • • • •	Date



BIDDING DATA

A. GENERAL

Clause 1. Scope of Bid

Clause 1.1

- a) Employer is the Road Development Authority established by the Act No.73 of 1981 as amended by Act No.37 of 2009.
- b) Address of the Employer is: Director General

Road Development Authority

MgaNeguma Mahamedura , Battaramulla Telephone: 0112862795, Fax: 0112872272

E-mail: gom@rda.gov.lk

The Work consists of Repair works of Bridge on Substructures, Superstructure & approach roads.

The Location of work is at the Bibile at Monaragala District.

Clause 1.2

Time for completion is **546 Calendar days** from the Start Date.

Clause 2. Source of Funds

Clause 2.1

Government of Sri Lanka (GOSL) Fund

Clause 4.2

The registration required:

Specialty: Bridge Construction

Grade : C4 & C5

Clause 4.4

- Average of the annual volume of construction work performed in the last five years shall be at least Rs 34 Mn
- Minimum Liquidated Assets available shall be Rs. 06 Mn
- Similar works completed in last 05 years shall be Rs 24 Mn

B. BIDDING DOCUMENTS

Clause 9.1

Employer's address for the purpose of clarification:

Director General , 1st Floor, Maga neguma Mahamedura, Denzil Kobbekaduwa Mawatha, Battaramulla

Tel: 0112862795, Fax: 0112872272

C. PREPARATION OF BID

Clause 11. Language of Bid

Clause 11.1

The language of the Bid shall be English.

Clause 13. Bid Prices

Clause 13.3

VAT component should **NOT** be included in the rates.

Clause 13.4

The Contract is not subjected to price adjustment in accordance with clause 47 of Conditions of Contract.

Clause 14.1

The Currency of bid is Sri Lankan Rupees (LKR)

Clause 15. Bid Validity

Clause 15.1

The bid shall be valid for 119 CALENDAR DAYS from the date of closing of the Bids.

Clause 16 Bid Security

Clause 16.1

Bids shall include a Bid Security using the form included in Section 9

Clause 16.2

Bid Security shall be

- For an amount of **Rs. 300,000.00**
- Valid until 04 th May 2021
- Issued by Bank operating in Sri Lanka or Construction Guarantee Fund.

Clause 17. Pre-Bid Meeting

Pre-bid meeting:

Venue : Office of the Provincial Director, (UP) Bandarawela

■ Date : **30 th November 2020**

■ Time : 10.30 am.

Clause 18. Format and Signing of Bid

Add new Sub Clause 18.4

Clause 18.4

All pages of the Bidding documents shall be initialed by the bidder in addition to the signature and official seal on pages explicitly demanded.

D: SUBMISSION OF BID

Clause 19. Sealing and Marking of Bid

Clause 19.2 (a)

The Employer's Address for the purpose of bid submission is -

Chairman (RDA Procurement Committee)
1 st Floor, Maganeguma Mahamedura
Battaramulla,
Telephone 011-2862795

Clause 19.2 (b)

The name of the Contract is CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON KEHELKOTUWA, KALUGAHAWADIYA ROAD AT KEHELKOTUWA, MEDAGAMA, BIBILE

Contract No: RDA/DPR/UP/DKKM/2020/148

Clause 20.1 Deadline for submission of Bid

Scanned copy of completed Bids shall be delivered to E mail: dirprorda@gmail.com to Director Procurement, Road Development Authority, 04 th Floor, Maganeguma Mahamedura, Battaramulla on or before 14:00 hrs on 08th December 2020. Bids will be opened soon after the closing by using On line Method using the Zoom Meeting Link appear in the paper advertisement.

The original copy of the Bid document(Hard Copy) shall be handed over to the Reception Counter of the Maganeguma Mahamedura, Road Development Authority, Denzil Kobbekaduwa Mawatha, Battaramulla, within 03 working days after closing of the bid.

E. AWARD OF CONTRACT

Clause 34. Performance Security

The amount of Performance Security is 5% (five percent) of the Initial Contract Price.

Clause 36. Adjudicator

The appointing authority for Adjudicator or Dispute Adjudication Board (DAB) is **the President**, **Institution of Engineers Sri Lanka**.

CONTRACT DATA

1. **Definitions**

- (1.1) The **Employer** is Road Development Authority established by the Act No 73 of 1981 as amended by Act No.37 of 2009.
 Address: Director General, Road Development Authority, 1st Floor, "Sethsiripaya", Battaramulla.
- (1.1) The **Engineer** for the Contract will be appointed by the Chief Engineer-Anuradhapura
- (1.1) The **Work** consists of Repair Works of Bridge on Superstructure, Retaining Wall & approach roads.
- (1.2) The Location of work is at the **Bibile a at Monaragala District.**
- (1.1) The start date shall be **14 calendar days** from the date of the Letter of Acceptance.

3. Language and Law

(3.1) The language of the Contract shall be English.

The Contractor shall comply with all applicable national, provincial, and local environmental laws and regulations.

The Contractor shall

Establish an operational system for managing / minimizing the environmental impacts

- Carry out all of the mitigation measures required during the execution of each construction activity
- Timely submission of reports, information and data to Engineer/ Employer
- Participating in the meetings conveyed by the Engineer
- Any other assistance requested by the Engineer

9. Personnel

(9.1) Schedule of Key Personnel: (Directly involved in the project)

Minimum qualifications and experience for the key personnel is defined as below;

a. Project Manager Civil Engineer with Corporate Membership in an

accredited Professional Body (Chartered Engineer).

years working experience.

c. Construction Supervision Technical Officers with min 5 years experience.

13. Insurance

- (13.1) The minimum insurance covers shall be:
 - a. The minimum cover for insurance of the Works, Temporary Works and of Plant and Materials is 110% of the Initial Contract Price.
 - c. The minimum for insurance of other property is **Rs. 1 Million per occurrence** with the third party, number of occurrences unlimited.
 - d. The minimum cover for personal injury or death;
 - For third party and employees of the Employer and other persons engaged by the Employer is **Rs.** 550,000/= per event
- (13.2) The minimum cover for personal injury or death shall be:
 - For the Contractor's workmen is **Rs. 400,000/= per event**
 - Contractor's employees other than workmen is Rs. 550,000/= per event

For all the above, the number of occurrence shall unlimited.

The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

17. The work to be completed by the Intended Completion Date

(17.1) The Intended Completion Date for the whole of Works shall be **546 Calendar days** from the Start Date.

21. Possession of site

(21.1) The Site Possession Date shall be within **03 Calendar days** from the date of Letter of Acceptance.

27. Program

- (27.1) The Contractor shall submit a Program with Resource allocation for the Works **along** with the priced bid.
- (27.3) The period between Program Update is One month.

35. Correction of Defects

(35.1) The Defects Liability Period is **365 days**.

47 Price Adjustment

Not applicable.

47.1

48. Retention

(48.1) The retention from each payment shall be **10%** percent of the certified work done.

The limit of retention shall be 5 % of the Initial Contract Price.

49. Liquidated damage

(49.1) The liquidated damages for the whole of the Works shall be **Rs. 17,000.00** per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten percent) of the Initial Contract Price.

52. Securities

(52.1) The Performance Security shall be **5%** (**five percent**) of the Initial Contract Price.

58. Operating and Maintenance Manuals


(58.1) Shall be submitted at the time of submission of completion report.

60. Payment upon Termination

- The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, is 25%
- 63. Provisional Sum and Nominated Sub Contracting


(63)

(63.3) Replace with "<u>The total sum paid to the Contractor shall include such amounts, for the work, supplies or services plus an Overhead & Profit margin of not more than 20% on the invoiced cost for Provisional Sums of the Bill of Quantities".</u>



Standard Specification

Standard Specification for Construction and Maintenance of Roads and Bridges (SSCM of Roads & Bridges) reprinted and issued under the authority of the Director General, Road Development Authority, Second Edition – June 2009 (ICTAD Publication No. SCA/5) are applicable.



Summary of Bill of Quantity

CONSTRUCTION OF BRIDGE ACROSS
DHAHAMAL OYA ON KEHELKOTUWA,
KALUGAHAWADIYA ROAD AT
KEHELKOTUWA, MEDAGAMA, BIBILE

1. Bill No 1
2. Bill No 2 –
3. Bill No 3
4. Bill No 4 -
5. Bill No 5
6. Bill No 6
7. Bill No 7
8. Bill No 8 (Day works)
9. Sub Total A
. Physical Contingencies (10% of A)
Price Contingencies (4 % of A)
Sub Total B (without VAT)
VAT (08% of B)
Total
Amount in Words:(Without VAT)
Name of Authorized Officer:
Signature:
Official Seal

Construction of Bridge Across Dhahamal Oya On Kehelkotuwa - Kalugahawadiya Road at Kehelkotuwa, Medagama, Bibile.

No	Pay Item	Description	Unit	Qty	Rate	Amount
	1	<u>Preleminiers</u>				
1.01	PS (1)	Mobilization and De mobilization	L.S			
1,02	PS (2)	Allow for the cost of Providing Insurance	L.S			
1,03	PS (3)	Allow for the cost of providing Securities and Bonds.	L.S			
1,04	PS (4)	Office for the Engineer and Measurment Asssistant	Months	18.00		-
1,05	PS (5)	Vehicle for the Engineer (4WD - Double Cab)	Months	18.00		-
		Bill No.1 Carried to Summary				-
	2	Clearing grubbing And Remo	val of Ex	isting		
		<u>Structures</u>				
2,01	201(1)	Clearing and grubbing inclusive of backfilling holes & trenches caused by removal of stamps,Removing of trees & Temporary site arrangement	m2	750.00		-
		Bill No.2 Carried to Summary				-
	3	Foundation and Substructure				_
3.01	302(1)	Excavation for structures, soil suitable for backfilling	m3	250.00		-
3.02	302(5)	Preparation base for foundation Including Pocket Filling using Grade 25(20) Concrete	P.S.			400,000.00
3.03	302(8)	Backfill with granular material	m3	68.00		-
3.04	302(10)	Construction of necessary coffer dams	L.S			
3.05	302(11)	Dewatering	L.S			
3.06	1001 (3a)	Class C grade 15 (37.5) screed concrete	m3	6.50		-
3.07	1001(2 a)	Concrete class B (Grade 25 (19 mm) Concrete in base	m3	38.50		-
3.08	1001(2 a)	Concrete Grade 30 (19 mm) Concrete in Approach Slab & Approach Road	m3	32.50		-
3.09	1001(2 a)	Concrete class B (Grade 25 (19 mm) Concrete in capping beam	m3	4.50		-
3.10	1001 (3a)	Class C grade 15 (37.5) concrete for Abut.& Wingwalls	m3	230.00		-

3.11	1008(2)	Form work, rough finish for	m2	1 1	
		Foundation Bae		40.00	-
3.12	1008(2)	Form work, rough finish for Approach Slab & Road	m3	22.00	-
3.13	1008(1)	Form work Smooth finish for Abutment & Wingwall	m2	310.00	-
3.14	1008(1)	Form work Smooth finish for	m2		
		Capping beam, Ballast Wall, Bearing Seat		23.00	-
3.15	1002(1a)	Steel Reinforcement (high yield steel abutment & wingwall base)	M.T.	2.25	-
3.16	1002(1a)	Steel Reinforcement (high yield	M.T.		
		steel for Capping beam, Ballast Wall, Bearing Seat, Approach Slab)		0.90	-
3.17	705(1)	Aggregate back fill (supply & placing 50-200 mm dry stone lining behind abutment	m3	40.00	-
3.18	705(2)	Filter medium (75mm thick 37.5mm aggregate stone layer behind stone layer	m3	8.00	-
3.19	705(3)	Supplying & laying clay puddle behind wingwall & abutment	m2	12.00	-
3.20	706(1)	Forming Weep holes using 75mm dia PVC Pipes	lm	45.00	-
		Bill No.3 Carried to Summary			
	4	Construction of Pier			
4.01	302(1)	Excavation for structures, soil suitable for backfilling	m3	70.00	-
4.02	302(5)	Preparation base for foundation Including Pocket Filling using Grade 25(20) Concrete	P.S.		234,000.00
4.03	302(8)	Backfill with granular material	m3	33.00	-
4.04	302(10)	Construction of necessary coffer dams crib sheeting, shoring and bracing & subsequent removal	L.S		
4.05	302(10)	Dewatering	L.S		
4.06	1001(2 a)	Concrete class B (Grade 25 (20 mm) Concrete in base	m3	17.00	-
4.07	1001(2 a)	Concrete class B (Grade 25 (20 mm) Concrete in pier shaft	m4	36.00	-
4.08	1001(2 a)	Concrete class B (Grade 25 (20 mm) Concrete in pier Capping	m5	4.00	-
4.09	1008(2)	Form work , rough finish in Base	m2	26.00	-
4.10	1008(1)	Form work Smooth finish in Pier shaft	m2	50.00	-
4.11	1008(1)	Form work Smooth finish in Pier Capping	m3	13.00	-

4.12	1002(1a)	Steel Reinforcement (high yield steel pier base)	M.T.	1.25	-
4.13	1002(1a)	Steel Reinforcement (high yield steel pier shaft)	M.T.	3.50	-
4.14	1002(1a)	Steel Reinforcement (high yield steel pier Capping)	M.T.	0.50	-
		Bill No.4 Carried to Summary			
	5	Construction of Deck			
5.01	1001(2 a)	Concrete Grade 30 (19 mm) Concrete in deck	m3	28.00	-
5.02	1008(1)	Form work Smooth finish	m2	180.00	-
5.03	1002(1a)	Steel Reinforcement (high yield steel for deck)	M.T.	3.75	-
5.04		Special props for deck concreting	P.S.		40,000.00
		Bill No.5 Carried to Summary			
	6	Miscellaneous			
6.01		Construction of immediate approach using type I & II material rate including compaction using road roller	m3	750.00	-
6.02		Construction of Temporary access road etc.	P.S.		240,000.00
6.03		Pitched paving 225mm thick	m2	120.00	-
6.04	1010(2)	75x12 mm Hard Rubber bearing pads supplied and laid over Capping Beam and Under Approach slab as per drawing	L.m.	12.00	-
6.05	1012(1)	20mm Dia 200mm long Hot dip Galvanized Mild Steel Dowels Supplied and fixed for the Capping Beam and Approach Slab	No.s	78.00	-
6.06		Spply & Fixing of Standered Type Guard Stones	No.s	44.00	-
6.07	1005(7)	Supply & fixing 25mm dia M.S.Dowels with wedges as shown on the drawing	No.s	110.00	-
		Bill No.6 Carried to Summary			
	7	Steel Work			

7.01	1021 (1	Placing 300x300x12mm Thk Base plate 6 no.s and Placing, Fabricating & fixing steel girders ,Brasings,Shear connectors, for deck (Steel girders will be provided by RDA) And Dirusting and painting steel girders with 2 coats of anticorrosive paint	P.S.		1,200,000.00
7.02		Supplying, Fabricating and fixing steel hand rail using 75mm x 75 mm angle iron uprights 50 x 50 x 6 mm Iron topping & 37.5 mm 0 GI pipes horizontal item rate including apply 2 coats of anti corrosive paint 2nd coat of enamel paints Bill No.7 Carried to Summary	L.M	96.00	-

		BILL NO. 8: DAY WORK				
			Unit	Qty	Rate	Amount
		All quantities are Provisional, The rate				
		entered in this shedule shall also be used				
		for works ordered to be carried out as Day				
		Works.				
8.1		<u>Labour</u>				
	8.1.1	Un Skilled Labour				
			Days	15.00		
	8.1.2	Semi skilled labour				
			Days	5.00		
	8.1.3	Skilled Labour	Duys			
	0.1.5	Skined Labour	Days	5.00		
	8.1.4	Machanic	Days	3.00		
	0.1.1	Machanic	Days	5.00		
	8.1.5	Semi skilled Operator				
			Days	5.00		
	8.1.6	Operator				
			Days	5.00		
		Total Carried to summary for Bill No: 081				
8.2		Equipment				
	8.2.1	Pocker Vibrator (Petrol) less operator				
	0.2.1	- 10111101 (1 thoi) less operator	Days	2.00		
	8.2.2	Tractor with tailor (Any)	Days	2.00		
	0.2.2	Tractor with tanor (Any)	Hrs	24.00		
	8.2.3	Concreter mixer (W/B 400 Lit)	пів	24.00		
	0.2.3	Concreter mixer (w/b 400 Lit)	11	8.00		
	9.2.4	Water Demonstrials have a Community (211)	Hrs	0.00		
	8.2.4	Water Pump with hoses & operator (2")	**	20.00		
	0.2.7	W. D. 111	Hrs	30.00		
	8.2.5	Water Pump with hoses & Operator (4")		1.500		
			Hrs	15.00		

	8.2.6	Truck with Tipper (3 Ton)			
	0.2.7	(D.C. (0))	Km	150.00	
	8.2.7	Excavator - (P.C. 60)	Hrs	8.00	
	8.2.8	Backhoe Loader	1115		
		The Local Date of the Control of the	Hrs	10.00	
		Total Carried to summary for Bill No: 08.2			
8.3		<u>Material</u>			
0.5		Waterial			
	8.3.1	Cement Ordinary	50kg bag	25.00	
	8.3.2	Sand	m ³	7.00	
	8.3.3	Aggregate 150-225 mm	m ³	5.00	
	8.3.4	Aggregate 37.5 mm	m ³	3.00	
	8.3.5	Aggregate 19 mm	m ³	5.00	
	8.3.6	Sawn Timber class - II	m ³ / Deci	80.00	
	8.3.7	Plywood for formwork - 15mm Thk	m ²	12.00	
	8.3.8	Timber round jungle - 150mm	m	50.00	
	8.3.9	Angle Iron 75x75x6 mm	m	10.00	
		Total Carried to summary for Bill No: 08-3			
		Summary of Bill No. 08	-	-	
8.1		Labour			
8.2		Equipment			
8.3		Material			
		Total Carried to summary for Bill No: 08			

PREAMBLE TO BILL OF QUANTITIES

- 1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
- 2. General directions and descriptions of work or materials given elsewhere in the bidding Documents are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference should be made to the applicable passages in the bidding Documents.
- 3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished works in the final position as required by the bidding Documents, including, inter alia, all costs and expenses which may be required in and for the construction and maintenance of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing all necessary assistance to the Engineer and in general all obligations imposed or implied by the contract.
- 4. Without affecting the generality of the foregoing provisions the prices and rates entered by the contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with or arising from the following:
 - The provision, storage, transport, handling, use, distribution and maintenance of all materials, plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other outlays involved in carriage and importation.
 - The provision and maintenance of all staff and labour and their payment, accommodation, transport, fares and other requirements.
 - iii Setting out, including the location, construction and preservation of survey markers, measurement and supervision.
 - The provision, storage, transport, use, handling, distribution and maintenance of all consumable stores fuel, water and electricity including the requirements of the Engineer's Representative and his staff.
 - v The location, test proving, opening, operation, reinstatement of all quarries and borrow pits, as well as compensation and mining royalties costs associated with quarries and borrow pits or any other land the contractor may require additional to that provided free for the execution of the permanent works.
 - vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or payment and the checking of all information given by the Engineer.
 - vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by weather.
 - viii Repairs to the Works either prior to or during the Period of maintenance.
 - ix Maintenance work as detailed in the Specifications and the Conditions of Contract and the maintenance of public amenities.
 - x Co-ordination with other Contractors or Authorities carrying out work either in connection with or adjacent to the Works.
 - xi The supply of manufacturers test certificates.

- xii The protection of mains and services, and cost of repairs in case of damage caused by the Contractor.
- xiii Pumping and dewatering; the protection of excavation faces.
- xiv The provision and maintenance of temporary diversions in order that through traffic flow shall remain unobstructed through the contract period and in general the provision of all temporary works required in connection with the works.
- xv Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety requirements and all other overheads and costs and profit.
- 5. A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against any Item shall take Precedence over any miscalculation in the total sum against that Item. Where separate items have not been provided in the Bill of Quantities for work shall be deemed to have been included in the other prices and rates.
- 6. The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the prices and rates quoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due to compaction or the provision of working space.

- 7. The items in the Bills of Quantities are the general application to the whole of the works at any location on site or any part of the works as indicated in the bid documents or instructed by the Engineer's representative.
- 8. Tenders, which group several items together in the Bill of Quantities under one price, will not be accepted.
- 9. The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the Bill of Quantities are as follows: -

Hrs. Hours km Kilometer Linear Metre L.m. m² or Sq.m. Square Metre m³ or Cu.m. Cubic Metre Nos. Numbers L.S. Lump Sum **Provisional Sum** P.S.

Mth. - Month
ltr. - Liter
kg. - Kilogram
M.T. - Metric Ton
mm - Millimeter
Wk. - Week

DAY WORKS

- 1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing extra work ordered to be done in accordance with the Contract.
- 2. The rates shall include all overheads and profit and all other costs of whatever nature necessary for and incidental to the performance of extra work whenever ordered and these rates required anywhere on the Site for the operation of plant the provision of labour or the provision of materials and shall be deemed to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids,

taxes, duties operator's wages and overtime, traveling time, transport supervision, administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, traveling time, hand tools,

accommodation, fringe benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage

In the case of Plant and labour, only time spent working shall be paid for.

For Day works required outside the Site (which for these purposes shall mean all areas shown on the plans for permanent works and all areas of temporary works such as Contractor's and Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the following should be chargeable:

Plant: Self traveling: Actual travel time of and to place of stationing on the


day of the work.

Transport: Traveling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Traveling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as day works. All items should be priced.



SECTION 9 – STANDARD FORMS

- 1. Bid Security as per Section 9 of ICTAD/SBD/01
- 2. Affidavit for the Current Commitments
- 3. Revolving Line of Credit

FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets][insert issuing
agency's name, and address of issuing branch or office]
Beneficiary: Director General, Road Development Authority, "Maga Neguma Maha medura", Denzil Kobbekaduwa Mawatha, Battaramulla.
Date:[insert (by issuing agency) date]
BID GUARANTEE No.: [insert (by issuing agency) number]
We have been informed thatinsert (by issuing
agency) name of the Bidder] (hereinafter called "the Bidder") has submitted to you its bid dated
for the execution of CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON
KEHELKOTUWA, KALUGAHAWADIYA ROAD AT KEHELKOTUWA,
MEDAGAMA, BIBILE
- Under Contract No: RDA/DPR/UP/DKKM/2020 /148 Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee. At the request of the Bidder, we
(i) fails or refuses to execute the Contract Form, if required, or (ii) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire: (a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and of the Performance Security issued to you by the Bidder; or (b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the performance security, otherwise it will remain in force up to
Consequently, any demand for payment under this Guarantee must be received by us at the office on or before that date. Signature and the Seal of the Guarantor:
Name of the Organization
Witness:

FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Director General,
Road Development Authority

In accordance with the Clause 4.2 of the Instructions to Bidders, I (We) declare that the outstanding Contract Commitments of (*Name of the Bidder (s)* are as follows. I (We) further declare that all the outstanding contract commitments are listed below.

Name of the Contract	Name of the Client	Initial Contract Amount (Rs.)	Outstanding Work (Rs.)

		Attester	
(Add additional tables for Joi	nt Venture Partners.)		
/A.I.T. I.I.I. C. X.	. T		

FORM FOR THE LETTER FROM THE BANK FOR GRANTING OF A REVOLVING LINE OF CREDIT

FROM	:	
TO	:	Director General
		Road Development Authority (RDA)
		"Maga neguma - Maha medura"
		Denzil Kobbekaduwa Mawatha
		Battaramulla
		Sri Lanka
SUB	:	Letter from the bank for providing a line of credit in
		Favour of (1) In case
		of award to them of works for the Contract of CONSTRUCTION OF
	BRII	DGE ACROSS DHAHAMAL OYA ON KEHELKOTUWA,
	KAL	UGAHAWADIYA ROAD AT KEHELKOTUWA, MEDAGAMA,
	BIBI	ILE CONTRACTOR OF THE PROPERTY
		Contract No.: - RDA/DPR/UP/DKKM/2020/148
Dear Sir,		
	We (2) bankers of (3)
	hereb	by agree to grant revolving line of credit for an amount of Sri Lanka Rupees
•••••		for the purpose of the execution of the Civil Work Contracts under
the C	ontract	of CONSTRUCTION OF BRIDGE ACROSS DHAHAMAL OYA ON
KEH	ELKO	TUWA, KALUGAHAWADIYA ROAD AT KEHELKOTUWA,
MED	AGAN	MA, BIBILE
Contract No	: RDA	/DPR/NCP/KKHB/2020/147. This revolving line of credit will be maintained
		until the works are taken over by the RDA.
Signature	of Rep	presentative of the Bank
(1) N	ame of	Beneficiary / Bidder

(2)

(3)

Name of Bank

Name of Beneficiary / Bidder

