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DETAILS OF PROJECT LOCATION

From U/S Side From D/S Side

District — Kegalle DS Division — Deraniyagala EE Division — Ruwanwella

GPS Location of the Bridge
e North - 0658454
e FEast -08021634
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SECTION-1: INSTRUCTION TO BIDDERS

Refer Section 1 of ICTAD Standard Bidding Document, ICTAD publication no.
ICTAD/SBD/03 Second Edition January 2007

Please read this in conjunction with Standard Bidding Document for Procurement of
Works - Minor Contracts (ICTAD/SBD/03 Second Edition — January 2007)




SECTION-2: STANDARD FORMS
(CONTRACT)

e Form of Letter of Acceptance

e Standard Form of Agreement

e Form of Performance Security

e Form of Advance Payment Security
e Form of Retention Money Guarantee

Please read this in conjunction with Standard Bidding Document for Procurement of
Works - Minor Contracts (CIDA/SBD/03 Second Edition — January 2007)




LETTER OF ACCEPTANCE

[Contractor’s Name & Address]
Dear Sir,

CONSTRUCTION OF BRIDGE ACROSS THE CANAL AT THALIGAMA,
PALLEWATHTHA

Contract No._. RDA/Sab/Keg/Ruwan/GSP/CECB/19

This is to notify you that your bid dated .............. Construction of Bridge Across the
Canal at Thaligama, Pallewaththa

Contract No. RDA/Sab/Keg/Ruwan/GSP/CECB/19

for the  Contract Price  0of  RUPEES  iiriiiiiiiiiiiiiiiiiiiieeiiniiaeenss
(veeeneenneeneeneeencensenncences ) As corrected in accordance with Instruction to Bidders is
hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance
with the Contract Documents.

The Contract Number will be RDA/Sab/Keg/Ruwan/GSP/CECB/19

The commencement Date shall be ...........c.cooeeeeais
The amount of Performance Security is ............... validupto coeevvenvininnnnnnn.
The Performance Security shall be submitted on or before ..................

Thank You

Yours faithfully,

Director General
Road Development Authority
Copies to:

Chairman, RDA —F.i. PI.

General Manager, CECB - PI. instruct contractor to proceed the work
Commissioner of Inland Revenue— F.i.

The Auditor General— F.i.

Chief Accountant, (MOH) — F.i.

Provincial Director (Uva), RDA — F.i.

Chief Engineer(Monaragala), RDA — F.i.

Executive Engineer (Monaragal), RDA — F.i.

© N o gk~ w0 Dd PR




STANDARD FORM OF AGREEMENT

This AGREEMENT, madeon ...... of ......... , 2021 between
..................................... (hereinafter called “the Employer”) and
........................................ (hereinafter called “the Contractor”) of the other part.
WHEREAS the Employer is desirous that the Contractor execute Construction of Bridge
Across the Canal at Thaligama, Pallewaththa ~CONTRACT NO:
RDA/Sab/Keg/Ruwan/GSP/CECB/19  (hereinafter called “the Works”) and the
Employer has accepted the Bid by the Contractor for the execution and completion of
such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to, and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and compete the Works and remedy any defects therein in
conformity in all respects with the provision of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein
the initial Contract Price or such other sum as may become payable under the
provisions of the Contract at the time and in the manner prescribed by the
Contract.

IN WITNESS where of the parties thereto have caused this Agreement to be executed
the day and year aforementioned, in accordance with laws of Sri Lanka.

Authorized signature of Contractor Authorized signature of
Employer
COMMON SEAL COMMON SEAL

In the presence of Witnesses:

1. Name and NIC NO: oo e
SIgNature:
AAIESS .

2. Name and NIC NO: ...,
SIgNAtUre:




AdAresS:

PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of Issuing Branch or Office]

a) Beneficiary: Director General , Road Development Authority
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.

We have been informed that ... [Name
of Contractor] (Hereinafter called, “the Contractor”) has entered into Contract No.
dated ...............oooiil. with you, for Construction of

Bridge Across the Canal at Thaligama, Pallewaththa invited under TENDER No:
RDA/Sab/Keg/Ruwan/GSP/CECB/19 (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, a
performance guarantee is required.

At the request of the Contractor, We ...........ccooiiiiiiiiiiiiiiiiiiiiiiiiiiieee,
[name of Agency] hereby irrevocably undertake to pay you any sum or sums not
exceeding in total an amount of ..................... [amount in figures]
(e ) [amount in words], upon receipt by us
of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to
prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the ....... dayof .......... 2021. [ 28 days beyond

the intended completion date] and any demand for payment under it must be received by
us at this office on or before that date.

Signature and the Seal of the Guarantor:

Name of the Organization: ...ttt
AAAreSS: ..o

D1 (-




WSS, e,

FORM OF ADVANCE PAYMENT SECURITY

------------------------------------- (Name and addresses of Issuing Agency and

b)  Beneficiary: Director General , Road Development Authority
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Date:

ADVANCE PAYMENT GURANTEE No:

We have been informed that [Name of
Contractor] (hereafter called “the Contractor”) has entered into Contract No.
RDA/Sab/Keg/Ruwan/GSP/CECB/19 [reference number of the Contract] dated
with you, for Construction of Bridge Across the Canal at Thaligama,
Pallewaththa (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [amount in figures]
[amount in words] is to be made against an

advance payment guarantee.

At the request of the Contractor, we [name of
issuing agency] hereby irrevocably undertake to pay you any sum or sums not exceeding
in total an amount of [amount in figures]

[amount in words] upon receipt by us
of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation in repaying of the advance payment under the
Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Contractor.

This guarantee shall expire on [Insert the date, 28 days beyond the
expected expiration date of the Contract]. Consequently, any demand under this guarantee
must be received by us at this office on or before that date.

Signature of Authorized officer
Issuing Agency
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FORM OF RETENTION MONEY GUARANTEE

NUMBER: ... DATE: o
SUM GUARANTEED: .....coiiiiiiiiiiiiii i
c) To: Director General , Road Development Authority

1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Whereas, it has been stipulated by the Employer in clause 10.5 of the conditions of
contract that he would release to the contractor the full sum mentioned under the contract
in pursuance of clausel0.6, on the contractor furnishing an unconditional guarantee
acceptable to the Employer to the full value of the retention money, valid up to 28 days
beyond the end of the Defects Notification Period.

. (name and
address of the Guarantor) as instructed by the Contractor, unconditionally and
irrevocably, guarantee to pay the Employer upon the Employer’s first written-demand and
without cavil or objection, any sum or sums within the said amount as aforesaid without
the Employer’s needing to prove or to show grounds or reasons for the Employer’s
demand for the sum  specified therein and the said amount of
Rupees......coovviviiiiiiiiiin, (amount of

GUANANTER). ...ttt (Amount in words) in the
event the contractor fails to carry out his obligations to rectify defects, which he is
responsible to rectify under the contract.

This guarantee shall be valid up-to.................cocooiiiiiiinn . (Date)

Signature and Seal of the Guarantor: ..............ccooiiiiiiiiiiiii i
Name of Organization: ............c.ooevriitiiiiiiit e
Address:

Date: oo
WITNESS: oot
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SECTION —3: CONDITIONS OF CONTRACT

Refer Section 3 of CIDA Standard Bidding Document, CIDA publication No.
CIDA/SBD/03 Second Edition January 2007

Please read this in conjunction with Standard Bidding Document for Procurement of
Works - Minor Contracts (CIDA/SBD/03 Second Edition — January 2007)

12




VOLUME 2

Invitation for Bids (IFB)

Section 4 Form of Bid and Qualification Information
Section 5 Schedules

Section 6  Specifications

Section 7  Bill of Quantities

Section 8 Standard Forms (Bid)

Section 9 Drawings
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DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA
INVITATION FOR BIDS

MINISTRY OF HIGHWAYS
NATIONAL COMPETITIVE BIDDING

1.The Chairman, Ministry Procurement Committee 2 (MPC 2) of Ministry of Highways, now invites sealed
bids from eligible and qualified bidders for theworks described below :-

GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

Site Clearing and Excavation;
Bridge/ Culvert Construction with access Roads.
Drainage construction / improvements;

14

Engineer’s
Estimate Non-
RDA EE | (Including ntract perj CIDA Refundabl Bid
Ref| Contract No Name of the contract Area/  |contingencie llendar Da Grade  © Fee Security
No. District | s & without (LKR.)
VAT)
/ (LKR Mn)
RDA/Central/Matha| , . Nalanda
1 |e/Laggala/GSP/CEQ Bridge across Atambe Ela for the / Mathale 10.6 180 C6& 3,500 | 150,000/-
B/02 road near Godaulpatha Bakery C5
2 RDA/Central/N.Eliy Mada Arawa Bridge, Han?#;/anke cs &l 8000/
a/Hangu/GSP/CECH Kehelwathupitiya Bridge & Illagolla 29.39 270 ' 400,000/-
/03 Bridge Nuv_vara c4
Eliya
Bridge across Warawewa Spill Canal |Kurunegala/
on Mahagalkaduwala — Galawewa |Kurunegala
El?/é/é\lpygg%/égjs Road & Kurunegala and Bridge in 52.43 365 C4 790,000/-
3 Kottukachchiya - Kachchimaduwa | Puttalam/ 12500/-
Road Puttalam
RDA/Sab/Keg/Ruwg Construction of Bridge for Ruwanwella 48.2 270 C5& 200.000/-
4 | n/GSP/CECB/06 |Egodakanda Village in Pannila / Kegalle ' C4 | 12,000/- '
RDA/Sab/Keg/Ruwg Construction of Bridge behind MOH [Ruwanwella 29.1 270 C5& 400.000/-
5 | n/GSP/CECB/07 |Office at MalibodaNamalwaththa / Kegalle ' C4 | 8,000/- '
RDA/Sab/Keg/Ruwg Construction of Bridge for Ruwanwella 73 150 C7& 110.000/-
6 | n/GSP/CECB/08 |PahalaMiyanawita to Beligaswaththa| / Kegalle ' C6 | 2,500/- '
RDA/Sab/Keg/Ruwg Construction of Bridge in Irekanda [Ruwanwella 55 120 C7l& 80.000/-
7 | n/GSP/CECB/09 |Road, Kosgahahinna / Kegalle ' C6 2,000/- '
RDA/Sab/Keg/Ruwg Construction of Bridge Linking Ruwanwella 9.6 150 C7l& 145.000/-
8 | n/GSP/CECB/10 |Ballehela and Pahalagama /Kegalle ' C6 | 3,500/- '
RDA/Sab/Keg/Ruwg Construction of Bridge in Ruwanwella 14.4 180 C6& 210.000/-
9 | n/GSP/CECB/11 |GedarawaththaAdawiya Road / Kegalle ' C5 | 4,000/- '
| Construction of Bridge across
10 R'ﬁggg%’é%’gf%”‘ Karawila Ganga in Ruwanwelld  32.3 270 Cé 4& 9,000/- | 480,000/-
UdamalibodaDikellakanda Road / Kegalle
RDA/Sab/Keg/Ruwg Construction of Bridge at Ruwanwella 88 150 C7T& 120.000/-
11 | n/GSP/CECB/13 |DehiowitaPolwaththa /Kegalle ' C6 | 3,000/- '
. Reconstruction of Waththehena Deniyaya/
12 'EB@’SSF?/‘:;E/C'\"E:/% (I?er(i:(lj(ge by replacing with a concrete | Matara 12.2 150 ng‘ 4,000/ | 150,000/-
13 |RDA/Sab/Keg/Ruwg Construction of Deloluwa Ruwanwellg 54 120 C7&
n/GSP/CECB/17 |Makuluwathenna Bridge, Dehiowita | / Kegalle ' Cé | 2,000/- | 80,000/-
14 | Construction of Small Bridge across [Ruwanwella
RDA/Sab/Keg/Ruw the Canal which Boundries to / Kegalle 16 180 C6 & 4,500/- | 240,000/-
n/GSP/CECB/18 C5
Katulanda and Pallewaththa
15 | RDA/Sab/Keg/Ru |Construction of Bridge Across the  [Ruwanwella 8.4 150 C7l& 120.000/-
wan/GSP/CECB/19 | Canal at Thaligama, Pallewaththa / Kegalle ' C6 | 3,000/- '
2. Rehabilitation and Improvement activities (the works) will include but not limited to the
following:




. Relocation of utilities

3.Bidding will be conducted through the National Competitive Bidding Procedure. Since the Total Cost
Estimate of Bridge across Warawewa Spill Canal on Mahagalkaduwala - Galawewa Road & Kurunegala
and Bridge in Kottukachchiya - Kachchimaduwa Road is higher than Rs. 50 Mn, regional preference and
CIDA grade preference shall apply only for the all other contract packages, as stipulated in Public
Finance Circular No. 04/2016 (ii).

4.To be eligible for contract award, the successful bidder shall not have been blacklisted and shall be
currently registered with the Construction Industry Development Authority formerly named as Institute
for Construction Training and Development (ICTAD) for Bridge or Highway Construction in above
grades.

5. Interested bidders may obtain further information and inspect the bidding documents during
office hours (from 09:00 hrs to 15:00 hrs Monday to Friday inclusive, except Public Holidays) from
Additional Secretary (Engineering), Ministry of Highways, 7t Floor, “Maganeguma Mahamadura”,
Denzil Kobbakaduwa Mawatha, Battaramulla. TP: 011-2887463, 011-2887543, Fax: 011-2887464.]
or relevant Provincial Director Office.

6. A complete set of Bidding Documents in English language shall be purchased by interested
bidders on submission of a written application with the registration certificate issued by Registrar of
Public contracts under the Act No. 3 of 1987, Department of Registrar Companies for Contracts, from the
Additional Secretary (Engineering), Ministry of Highways, 7t Floor, “Maganeguma Mahamadura”,
Denzil Kobbakaduwa Mawatha, Battaramulla or relevant Provincial Director Office from 21st
October 2021 until 5t November 2021during 09:00 hrs to 15:00 hrs upon payment of a non-
refundable fee. The non refundable tender fee can be paid by depositing cash to the following account.

a. Account Name : Secretary - Ministry of Highways

b. Account Number :0007040370

C. Bank Name : Bank of Ceylon- Battaramulla

7. Bid shall be addressed to the Chairman, Ministry Procurement Committee 2, C/o

Additional Secretary (Engineering), Ministry of Highways, 7#Floor, “Maganeguma Mahamedura”,
Denzil Kobbekaduwa Mawatha, Battaramulla and can be submitted to the above address or to the
Office of Provincial director of Road Development Authority of respective province in duplicate
on or before 14:00 hrs on 8t November 2021 together with bid security as described in the bidding
document. Late bids will be rejected. Bid opening to be done on 10t November 2021 at 1.00 pm at
Engineering Division, Ministry of Highways, 7%Floor, “Maganeguma Mahamedura”, Denzil
Kobbekaduwa Mawatha, Battaramulla in the presence of the bidder’s representatives who chooses to
attend and those who would not be able to attend due to inter provincial travel restriction, can joint
through the online meeting, to be arranged by the ministry and the link will be sent due course. Please
write your E Mail address and Phone Number on top of the Submitting Envelope to send the Link and
those, who have not written, won’t be able to Joint to this online meeting.

8. The bidder shall bear all costs associated with the preparation and submission of its Bids, and
the Employer shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

The Address Referred to above is

The Chairman,

Ministry Procurement Committee 2,
C/o Additional Secretary (Engineering)
Ministry of Highways,

7th Floor, Maganeguma Mahamedura,
Denzil Kobbekaduwa Mawatha,
Battaramulla.
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SECTION-4: FORM OF BID AND
QUALIFICATION INFORMATION

e Form of Bid
e Qualification of information
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FORM OF BID

Construction of Bridge Across the Canal at Thaligama, Pallewaththa
TENDER NO: RDA/Sab/Keg/Ruwan/GSP/CECB/19

To: Director General,
Road Development Authority
Gentlemen,

1. Having examined the Conditions of Contract given in the Standard Bidding
Document-Procurement of Works (ICTAD/SBD/03-Second Edition, January 2007)
along with the Schedule, Specifications, Drawings and Bill of Quantities and
addenda Nos ..... for the execution of the above-named Works, we the undersigned,
offer to execute and complete such Works and remedy any defect therein in
conformity with the aforesaid Conditions of Contract, Schedule, Specifications,
Drawings, Bill of Quantities and addenda Nos....... for the sum of Sri Lankan
Rupees™ ..o, (SL Rs*..coivieieeenennnl)
or such other sums as may be ascertained in accordance with the said Conditions.

2. We/l acknowledge that the Schedule forms part of our Bid.

3. We/l undertake, if our Bid is accepted, to commence the Works as stipulated in the
Schedule, and to complete the whole of the Works comprised in the Contract within
the time stated in the Contract Data.

4.  Wel/l agree to abide by this Bid for the period of 63 days from the time of closing of
the Bids or any extended period to which we may agree and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

5. Unless and until a formal Agreement is prepared and executed, this Bid together
with your written acceptance thereof shall constitute a binding contract between us.

6. Unless and until a formal Agreement is prepared and executed, this Bid together
with your written acceptance thereof shall constitute a binding contract between us.

7. Wel/l accept/ we do not accept the Appointing Authority for the Adjudicator.

8.  We/l understand that you are not bound to accept the lowest or any Bid you may
receive.

Dated this ........cceevenene. day of ......coveee. 2021 in the capacity Of ........cccceovviriiiinnnns
duly authorized to sign tenders for and on behalf

Name e (IN BLOCK CAPITALS)
Signature PSP R TSP PPUPRPR PRSP
Address PR R PSP PPPPTUTPRPRPRURN
Witness D INAME (e Signature...........ccooeviiinnnnn

2NaAME oo, Signature.................oeeeinnnnl

* The amount inserted here should not include the VAT component

17




QUALIFICATION INFORMATION

ICTAD Registration

Please attach photo copy of Original Documents
(as annex -01)

Registration Number

Grade & Specialty

Expiry Date

VAT Registration Number

(Attach as Annex 02)

Construction Program

(Attach as annex 11)

Legal Status(Please attach photo copy of
original documents as annex)

(Attach as Annex 03)

Authentication of Signatory

(Attach original with form of bid
& a photo copy as annex -04)

Value of Construction works performed (Attach as Annex 05)
(Attach copy of Audited Financial Report)
year 2020/2021
Year 2019/2020
Year 2018/2019
Details of Contract works in hand
(Attach as annex 06)
. Name of Initial . Expected
Special Name of the . Outstanding XP
the . Contract date of
ty Client Work (Rs.) .
Contract Amount (Rs.) completion
Highw
ays*
Bridges
*
Buildin
gs*
Irrigati
on*
#
Total

* Add additional rows to include all the current projects if needed
# Provide additional specialty, to include all the current projects

Note — The bidders who do not provide all contract commitment shall be treated as non-responsive

according to the clause 3.3 of ITB
Financ

ial Data
18




As per Latest Audited Financial Statement

1 Current Assets

2 Current Liabilities

3 Working Capital (1-2)

4 Value of Outstanding work in
hand

5 Line of Credit **

. Available Liquid Asset {3 - (0.1)
X 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB

** |ine of credit if provided shall strictly be as per the form given in Section -9.

(Attach as annex 07)

Similar Work Experience, Construction Equipment Proposed and Qualification &
Experience of Key staff

Similar work completed in last 05 years Value....................
( Attach LOA, Completion Certificate, Year.......cccooeunnnnn
documents to confirming similarity of work) |[Employer ...............c.oooiiinn.
Completed Date .........................
Description of work .....................
(Attach as annex-08)
Major Items of Construction Equipment L.Type...cooviviiiiinnnn, Capacity..............o.....
Proposed
(Attach as annex-09) 2.Type..oeiiiiiiin, Capacity........c.coeueenen
3.Type..veeiiiiiinnn Capacity........cceevennnn.
4. Type.covviniainiinnn, Capacity........cceevennnn.
S.Type..vieiiiiiinnnn.n Capacity........coceevennnn.
Qualification and Experience of Key staff to | Technical
be attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2
3

Signature of the Bidder: .............cccceveiieennn,
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SECTION -5: SCHEDULE

Bidding Data and Contract Data
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BIDDING DATA
Clause 1, Scope of Bid

Clause 1.1

d) Employer is the Road Development Authority established by the Act No.73 of 1981.

e)  Address of the Employer is:  Director General , Road Development Authority
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.
Telephone: 0112862795, Fax: 0112872272

E-mail: gmo@ rda.gov.lk
f) The works consists of Construction of Bridge Across the Canal at Thaligama,
Pallewaththa RDA/Sab/Keg/Ruwan/GSP/CECB/19

Clause 1.2
Time for completion is 150 calendar days from the Start Date.

Clause 1.3

a)  The Bidding Documents shall be inspected from Additional Secretary (Engineering),
Ministry of Highways, 7th Floor, “Maganeguma Mahamedura”, Denzil

Kobbekaduwa Mawatha, Battaramulla or from Provincial Director
(Sabaragamuwa), Road Development Authority, Rathnapura 21/10/2021 to
05/11/2021

b)  The non-refundable tender fee is Rs. 3000/- can be paid by depositing cash to the
following account

a. Account name : Secretary — Ministry of Highways
b. Account number : 0007040370
c. Bank Name : Bank of Ceylon- Battaramulla.

c) The Bidding Documents shall be collected during working hours from 09.00 Hrs to
15.00 Hrs from the office of the Additional Secretary (Engineering), Ministry of
Highways, 7" Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha,
Battaramulla or Provincial Director (Sabaragamuwa), Road Development Authority,
Rathnapura from 21/10/2021 to 05/11/2021.

Clause 2. Source of Funds
Clause 2.1

The source of funds is from the Ministry of Highways.

Clause 3, Eligible Bidders

Clause 3.1
The bidder shall be currently registered with the Institute for Construction Industry
Development Authority (CIDA) in C7/C6 grades in Highways/ Bridges specialty.

Clause 4, qualification of the Bidder

Clause 4.1
"Bidder shall provide in Section 4, form of Bid and Qualification Information pertaining
to the following:

a. CIDA registration particulars
e Registration number

21




e Grade
e Specialty
e Expiry Date

b. NCASL membership

e Membership number

e Expiry date

VAT registration number,

Construction Programme with critical path and cash flow forecast.

Legal status of the bidder (sole proprietor, Partnership, Company etc.)

Authentication or signatory (written Power of Attorney)

Total monetary Value of construction work performed for each of the last five

years.

Experience in works of a similar nature ¢ for each of the last ten years

Major items of construction equipment proposed to carry out the Contract

J. Qualification and experience of key site management and technical personnel
proposed for the Contract ;

K. A description and value of work, which the bidder proposes to sub-contract,
together with the name and address of the proposed sub-contractors.

I Evidence of adequacy of working capital for this contract;

m. Authority to seek references from the bidder's bankers;

n. Any other relevant data

Q@ +oap

Clause 4.2
* Average annual volume of construction work performed in any of the last five
years shall be at least Rs. 13.0 Million

* The minimum amount of liquid Assets and / or credit facilities net of other

contractual commitments and exclusive of any advance payment which may be
made under the contract shall be not less than Rs.4.4 Million

22




C. PREPRATION OF BID (Instructions to Bidders)

ITB Clause 11, Language of Bid

The language of the Bid shall be English.

Clause 13, Bid Prices

Price adjustment is not applicable.

Clause 15, Bid Validity
The bid shall be valid for 63days from the time of closing date of the Bid

Clause 16, Bid Security
The amount of Bid Security shall be Rs. 120,000/-

Bid security shall be valid up to 28 Calendar days beyond the validity of the bid.

Clause 17, Pre-Bid Meeting

The pre-bid meeting will be held at the office of the Provincial Director (Sabaragamuwa),
Road Development Authority, Rathnapura . ( Tel No. 045- 2222608, Fax No. 045-
2222471) at 10.00 hrs on 01/11/2021 and site visit will be arranged on the same day if
necessary.
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D: SUBMISSION OF BID

Clause 19, Sealing and Marking of Bid

Clausel19.2

@) Chairman, Ministry Procurement Committee 2, C/o Additional Secretary
(Engineering), Ministry of Highways, 7" Floor, “Maganeguma Mahamedura”, Denzil
Kobbekaduwa Mawatha, Battaramulla

(b) Construction of Bridge Across the Canal at Thaligama, Pallewaththa
Contract No. is RDA/Sab/Keg/Ruwan/GSP/CECB/19

The location of work is Deraniyagala Electorate, Kegalle District.

Clause 20, Deadline for submission of Bid

The deadline for submission of bids shall be 14.00 hours on 08/11/2021.

Clause 26, Correction of Errors

(©) Not modified
(d) Sub Clause 26(d) is applicable.

Clause 31, Performance Security

The Standard Form of  Performance security shall be an unconditional, on demand
guarantee issued

by a reputable bank in Sri Lanka or any other organization approved by the Treasury for
this purpose.

The amount of Performance Security is 5% (Five percent) of the Initial Contract Price.

Clause 32 Advance payment

Advance payment of 20% of the initial contract sum less contingencies and provisional
sums would be made in two equal installments .The second installment would be paid
only after establishing that the first installment of the advance payment has been used
exclusively for mobilization. The advance

Payment guarantee shall only be from a Bank acceptable to the employer.

Clause 33, Adjudicator

The Adjudicator proposed by the Employer is the Institution of Engineers Sri Lanka
Appointing Authority for the Adjudicator shall be the Institution of Engineers Sri Lanka
Name of the Adjudicator is the person appointed by the Institution of Engineers Sri Lanka

Hourly rate 2,500/- (All inclusive) & Reimbursable cost Rs. 1,000/-
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CONTRACT DATA

The Name of the Contract: - Construction of Bridge Across the Canal at Thaligama,
Pallewaththa

Contract Number .- RDA/Sab/Keg/Ruwan/GSP/CECB/19
g 118 The Employer .- Director General , Road Development
Authority, 1% Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa
Mawatha, Battaramulla. Telephone: 0112862795, Fax: 0112872272
1.1.10 The Engineer for the Contract : Central Engineering Consultancy
Bureau (CECB)
Engineer’s Representative: ~ Will be notified later

1.1.12  The Start Date shall be 14 calendar days from the receipt of the Letter of
Acceptance.

1.1.14 Intended Completion Date 150 calendar days from start dates
1.1.19 Site is located at Deraniyagala electorate, Kegalle.

1.1.21 Construction of Bridge Across the Canal at Thaligama, Pallewaththa
4.2 Schedule of Key Personnel: (Directly involved in the project)

Minimum persons with qualifications and experience to be defined,

a.  Technical Project Manager with B.Sc Civil Eng. & 2
years working experience in similar Nature.

b.  Contract Administration Technical Supervisors with 4  years
experience,

Quantity Surveyor with 3 years working
experience other Contractors: Public Utility
Agencies

4.4 The Performance Security shall be 5% percent of the Initial Contract Price and shall
be issued by a Bank acceptable to the Employer If one bidder will be selected as
substantially responsive lowest evaluated bidder for both contracts, then the
performance security will increase by another 3%(three percent, totally 8%) from
the initial contract price for each contract

6.2  The Contractor shall submit a Programme for the Works within 14 Calendar days of
the days from the date of Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed
with the Engineer or in unusual circumstances where the safety of the public or
work is in jeopardy. Holidays declared by the RDA shall be treated as non-
working days.

6.4  The liquidated damages for the whole of the Works shall be Rs.4400.00 per Day
The maximum amount of Liquidated Damages for the whole of the works shall be
10% (ten percent) of the Initial Contract Price.
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8.1 The Defects Liability Period is 365 days

9.2 Engineer may order variations up to a total cumulative value of not exceeding the
contingencies provided in the priced BOQ.

10.3 Replace the first sentence of Clause 10.3 “The Employer shall pay 56 date of each
certificate” with the following.
“The Employer shall pay the Contractor the amounts certified by the Engineer
within 54 days of the date of each certificate

10.5 The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.

10.10 Price Adjustment
Price fluctuation is to be paid using simplified formula method of ICTAD under
all civil works category.

10.12 Replace the Sub-clause10.12 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount
equivalent to 20% of the Initial Contract Price less contingencies less Provisional
Sums, Lump sum, Day works & within 14 Days after furnishing of an
unconditional guarantee in a form and by a bank acceptable to the Employer or
from the Construction Guarantee Fund. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee shall
be progressively reduced by the amounts repaid by the Contractor. Interest will
not be charged on the advance payment.

Advance Payment would be made in two equal installments. The second
Installment would be paid only after establishing that the first installment of the
advance payment has been used exclusively for mobilization as per CI. 10.12 and
submission and approval of detailed construction programme. It should be make
sure that Interest will not be paid for delaying of advance payments

13.1 The minimum insurance covers shall be:
e  The minimum cover for insurance of the Works, Temporary Works and of
Plant and Materials is 110% of the Initial Contract price.
e  The minimum for insurance of other property is Rs. 1 Million per
occurrence with the third party, number of occurrences unlimited.

The minimum cover for personal injury or death,

o For the Contractor’s workmen is Rs. 300,000/= per event
o Contractor’s employees other than workmen is Rs. 500,000/= per event
o For third party and employees of the Employer and other persons engaged
by the Employer is Rs. 500,000/= per event
For all the above the number of occurrence shall unlimited.
The insurance cover shall be valid from the Start Date to the end of the Defects Liability
Period.

14.2.  Adjudicator

The Adjudicator proposed by the Employer is the Institution of Engineers Sri Lanka
Appointing Authority for the Adjudicator shall be the Institution of Engineers Sri Lanka
Name of the Adjudicator is the person appointed by the Institution of Engineers Sri Lanka

Hourly rate 2,500/- (All inclusive) & Reimbursable cost Rs. 1,000/
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120 AS BUILT DRAWINGS
120.1 Description

The work shall consists of preparation of As Built Drawings necessary for performance of
the completion of the work covered by the Contract, the Contractor shall supply them by
the dates stated in the Contract Data.

The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site
construction inspections to ensure that all improvements as set forth required, pursuant to
RDA standards and specification, and as-built shall be provided. The contractor shall
certify, in writing, to the Engineer that the improvements were done in compliance with
the approved plan or agreement pursuant to RDA Standards & Specifications and as-built
shall be provided.

Field managed record drawings should be provided to the Engineer with indicating
additions and deletions for approval before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the
project and a hard copy together with an electronic AutoCAD drawing file format on CD
shall submit for the Engineer.

120.2 Construction Requirement
The following items shall be required for all “As-Built Drawings.

(@) All as-built for projects are required to be on 24” x 36” or similar size of
construction drawings and shall bear the name and address, of the person who
preparing the drawings and the date the as-built data is added to the original via
the revision block. Electronic Auto CAD drawing files, based on the GPS
coordinate, are also required (if the construction drawings are prepared based on
GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal
and with an original signature on each sheet) shall verify that as-built drawings
reflect the true conditions in the field.

(b) Contractor’s statement (with an original signature on each sheet) shall verify
that all construction specifications and product qualities have been met or
exceeded.

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled
on each sheet.

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are
available needs to be included to the as-built drawings on the approval of
Engineer

(e) The location and elevation of the benchmark referenced will be shown on the
drawing. If the reference benchmark is within the project, then a complete
description of its location will be provided to assist in future locating.

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments
installed or encountered within the project

(9) Note any changes to the alignment either vertically or horizontally of curb &
gutter sidewalk, pavers or any other surface improvement.

120.3 Measurement & Payments

No payment shall pay for the preparation of As built drawings. If the Contractor does not
supply the As Built Drawings by the dates stated in the contract data, or they do not
receive the Engineer’s approval, the Engineer shall withhold the release of Final payment
of the Contract.

27




SECTION -6: SPECIFICATIONS

e Standard Specification

o Particular Application
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GENERAL SPECIFICATION

The Standard Specifications comprise ‘Standard Specifications for Construction and
Maintenance of Roads and Bridges’ prepared by Road Development Authority and printed
in 1989 shall be used.

Bidders who are not in possession of this publication can purchase it from the CIDA.

The ‘Standard Specifications for Construction and Maintenance of Roads and Bridges’
issued under the authority of the General Manager of the Road Development Authority
and published by the Institute of Construction Training and Development under
publication number SCA/5. The cover page of this publication is illustrated here for

reference.
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PARTICULAR APPLICATION
This Particular Application should be read in conjunction with the Standard Specifications
for Construction and Maintenance of Roads and Bridges, prepared by Road Development
Authority and printed in 1989 or CIDA Publication No SCA/5 printed in 2008.

The Particular Application endeavor to deliver the requirements comprehensively and cover
the full extent of the works referred to. Despite, the sections they apply shall be read in
conjunction with the Standard Specifications for requirements of the similar products and

works if not specified.

Where there is an ambiguity or discrepancy between the Particular Application and the
Standard Specifications, the Particular Application shall prevail.
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PRELIMINARIES & GENERAL

1.1 MOBILIZATION AND DEMOBILIZATION OF PLANT AND EQUIPMENT

The Contractor shall submit to the Engineer within 14 days from the date of Letter of
Award his mobilization and demobilization plan for equipment, plant and machinery
required for the Project. Plan shall include the location of plant, machinery and equipment
and mode of transport. Engineer shall approve the mobilization and demobilization plan
and payment shall be based on schedule of mobilization.

Payment

Payment shall be made according to the schedule submitted by bidder and within the lump
sum amount agreed in the Bill of Quantities.

Item No Description Pay Unit

P-001 Allow for Mobilization and Demobilization of L.S.
Contractor’s facilities, plant and equipment

1.4 ALLOW SUM FOR ENVIRONMENTAL MONITORING AND MITIGATION
WORK.

The Contractor shall provide an access plan that outlines the proposed access route(s),
types of equipment to be used for various phases and locations/sizes of lay-down areas in
order to prevent/minimize disturbance to vegetation and soils if necessary. The Contractor
shall provide details of the containment systems proposed for use in preventing any debris
from entering the Cascade River during break-up and removal of the south abutment and
during construction/installation of the bridge as per the instruction given by the Engineer.

The Contractor shall provide an Emergency Response Plan that outlines procedures to
follow in the case of a spill or other type of emergency when needed. The Contractor shall
provide an dust and noise preventing plan in the site during the construction. All
demolition, construction debris and other waste materials will be disposed of at an
approved landfill facility outside the park. Vegetation removal will be minimized as much
as possible, especially in riparian areas. No excavation or removal of material from the
riverbed will be allowed. The site will be secured against erosion during any periods of
construction inactivity or shutdown. If blasting is proposed in order to break up the south
abutment, this must be done in accordance with the relevant DFO Measures to Avoid
Harm to Fish and Fish Habitat. All other work for the bridge is to occur above the wetted
stream and in a manner that minimizes disturbances to the banks of the watercourse.
Machinery is to arrive on site in a clean condition and is to be maintained free of fluid
leaks. Machinery is to be washed, refueled and serviced and fuel is to be stored at least
100 m away from the river to prevent any deleterious substance from entering the water.
Equipment and materials lay down areas will use existing trails, roads and hard surfaces
wherever possible to avoid disturbance to native vegetation, especially riparian vegetation.

Payment

Payment shall be made at the unit price as contained in the BOQ

tem No Description Pay Unit
P-002 Allow sum for Environmental monitoring and

mitigation work L.S.
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1.11 DISMENTLE THE EXISTING MASSONARY STRUCTURES, CONCRETE
STRUCTURES, STEEL STRUCTURES & CULVERT PIPES.

Measurement

Dismantle & removal of existing structures shall be measured as the Provisional sum for
satisfactory dismantled and removed of existing structures.

Payment

Payment shall be made as Provisional sum. The price shall be full compensation for all
materials and labor required to perform the work described.
Item No Description Pay Unit

P-003Dismantle the existing masonry structures, concrete Structures, steel
structures & culvert pipes P.S.

1.12 ALLOW SUM FOR SURVEYING, INVESTIGATION & DESIGN
(PREPARATION OF SHOP DRAWINGS)

SURVEYING

Establishment of TBMs and determination of its Horizontal coordinates (N, E) and Zenith
(2) value of the control points to be done by arbiter to site. TBM shall be established away
from the proposed site but shall not too far to the site. Having established X, Y, Z
coordinates of all control points the surveyor shall proceed with the detail surveying.

The surveyor shall have kept hand written survey notes for all the observations of detail
survey. Detail survey shall have cover at least 50m length either side along the road or up
to exiting road from proposed bridge location with corridor of 15m either sides and 25m
length either side on waterway from the proposed bridge center. All points taken on
features and structures should record their North and East coordinates and Elevations. For
features and structures/buildings partly falling within the defined corridor, it must be fully
surveyed to obtain closed geometries. The Contractor shall provide the relevant
computerized drawing database in a good quality CD.

Initially contractor shall excavate up to foundation bottom level of the abutment, after that
contractor should carried out soil investigation (Using mackintosh test or Manual SPT)
with the approval of Engineer. If soil condition is not in satisfactory level, Engineer has to
propose the suitable solution accordingly. After finalizing the dimension and other
consideration of the bridge contractor shall finalize the preparation of the shop drawing
and get the approval from Engineer.

Payment
Payment shall be made from the pay item in the Bill of Quantities.

Item No. Description Pay
Unit
P-004 Allow sum for Surveying, Investigation & Design (Preparation of
Shop Drawings)
P.S

1.13 ALLOW SUM FOR TREES PLANTAION & MAINTAINANCE

Planting trees should be selected according to the site’s typology, the hardness of the
tree species, and the ability of the tree species to improve drainage, trap dust, and reduce
surface runoff. Selection criteria are based on the medicinal, nutritional, economic and
ecological value of the trees, as well as their adaptability, the cultural values associated
with specific tree species, and their ability to absorb carbon dioxide. Different tree
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planting designs can be applied depending on the availability of space. The general
guidance for row plantings is to plant larger trees at 3 to 5 m apart between two trees.
Single row planting only be used on where space is limited. The planting area has to be
shallow and wide to suit the development of roots, because most of the roots grow
within the upper 12 inches of the soil.

Planting holes should be dug 30 cm x 30 cm, 45 cm x 45 c¢cm, or 60 cm x 60 cm
(especially in dry areas) for planning trees. The dimensions of the hole will depend on
the size of the seedling. The Contractor shall maintain the plants during the construction
period & through the defect liability period.

Payment

Payment shall be made from the pay item in the Bill of Quantities.

Item No. Description
Pay Unit
P-004 A Allow sum for Tree Plantation & maintenance
P.S.
Description
Pay Unit
P 004 H Maintain site office for the site Engineer
Month

ROADWAY EXCAVATION, HARD ROCK USING CHEMICAL

Location of control blasting will be limited to selected area bound within the Right of
way (ROW), approved by the Engineer. After soil excavation, measurements or cross
sections shall be taken to quantify the work done. Before the commencement of the
work, the Engineer shall be notified via written request letter to identify the area where
rock be blasted. Accordingly, the Engineer will inspect the area for releasing hold point
before commencement of the work.

Rock will be drilled using handheld drilling machines which are pneumatically
operated. Holes should be drilled no further than 15-30cm apart. Recommended hole
diameter 38mm -50mm.Dril 80-90% of the depth depending on the type of
rock/material to be removed. Use rubber gloves and safety glasses while mixing the
materials.

Payment; Payment shall be made from the pay item in the Bill of Quantities.

Item No. Description Pay
Unit
P-005 Roadway excavation, hard rock using Chemical

Cu.m

4. A8 SUPPLYING GEOTEXTILE FOR FOUNDATION BASE AS
NECESSARY

Payment
Payment shall be made from the pay item in the Bill of Quantities.
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Item No. Description Pay
Unit

P-005A Supply geo-textile for foundation base as necessary Sg.m

A.9 SUPPLYING & COMPACTING ABC FOR FOUNDATION BASE AS
NECESSARY

Payment; Payment shall be made from the pay item in the Bill of Quantities.

Item No. Description Pay
Unit
P-006 Supply & compacting ABC for foundation base as necessary Cu.m

4. A.10 BOULDER PACKING FOR FOUNDATION BASE AS NECESSARY

Payment

Payment shall be made from the pay item in the Bill of Quantities .

Item No. Description Pay
Unit
P-007 Boulder packing for foundation base as necessary Cu.m

5.1.1 FABRICATION OF STEEL SUPERSTRUCTURE, LOADING,
TRANSPORT AND UNLOADING STEEL SUPERSTRUCTURE.
ERECTION OF STEEL BRIDGE SUPERSTRUCTURE SPAN AS
SPECIFIED IN THE DRAWING.

RDA issue the design & drawing. Contractor shall submit alternative design if given
member sizes is not available. Weight of each member should be selected with 10%
tolerance in weight. Contractor is not allowed to change the Configuration given in the
drawing.

The Contractor shall prepare shop drawings for the fabrication of all members. All
drawings should carry standard symbols as per BS 499. Complete information regarding
location, type, size and extend of welds shall be clearly shown on the shop drawings.

Details of the procedure for fabrication and assembly shall be submitted by the Contractor
with the fabrication program before commencement of fabrication. Structural steel shall
conform to EN 10025 or equivalent standard. Bridge (including handrails) shall be hot dip
galvanized in accordance to BS EN ISO 1461 or provided with equivalent painting
according to EN 1SO 12944-1. The bolted connections shall be designed as connections of
friction type or shear type whichever is applicable. For main structural steel, pre-loaded
HSFG bolts grade 10.9 shall be used, for secondary steel structures bolts of minimum
grade 4.6 can be used. The Contractor shall, to the extent necessary carry out trial erection
in his regular workshop.

The painting shall consist of the complete surface treatment including surface preparation
and final protective coating of all structural steel parts. Clean surfaces shall be finished
with two coats of water borne self-priming finished (acrylic type).

Contractor should arrange all vehicles and machineries for loading, transportation and
unloading at the site location. All members except Main girders, transoms bracings and

rails should be packed well and store in timber pallet boxes and shall ensure that during
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transport there will be no distortion or damages to the steel work and its protective
coating. Contractor is responsible for security and safeguard of all components after
taking over of components during transport and store & erection at site

During erection, the parts shall be accurately assembled as shown in the approved
drawings. The material shall be carefully handled so that no parts are bent, broken. All
field rivets and bolts, the heads of such rivets and bolts, all welds and any surfaces from
which the shop or first coat of paint has become worn off or has otherwise become
defective, shall be cleaned and thoroughly covered in accordance with agreed repair
procedures.

The Contractor shall undertake the Test in a planned and controlled manner to ensure that
the quality requirements are achieved. The Contractor’s Test Plan included in the
QMS/CVS shall cover and Testing shall be in conformity with the British Standards
Institution (BSI)

Payment

Payment shall be made from the pay item in the Bill of Quantities.

Item No Description Pay Unit

P-012 Steel: Fabrication, Loading, Transport, Unloading, P.S
Erection span as specified in the drawing.
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SECTION - 7: BILL OF QUANTITIES
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BILL OF QUANTITIES

PREAMBLE

=

Vi

vii

The Bill of Quantities shall be read in conjunction with all other bidding documents.

. General directions and descriptions of work or materials given elsewhere in the bidding

Documents are not necessarily repeated in the Bills of Quantities. For the full meaning
of each Item, reference should be made to the applicable passages in the bidding
Documents.

. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed

to cover the complete and finished works in the final position as required by the
bidding Documents, including, inter alias, all costs and expenses which may be
required in and for the construction and maintenance of the works, together with all
risks, liabilities, contingencies, insurance, sampling, testing, providing all necessary
assistance to the Engineer and in general all obligations imposed or implied by the
contract.

Without affecting the generality of the foregoing provisions the prices and rates entered
by the contractor in the Bills of Quantities shall also include, inter alias, all costs and
expenses involved with or arising from the following:

The provision, storage, transport, handling, use, distribution and maintenance of all
materials, plant, equipment, machinery and tools, including all costs, charges, dues
demurrage or other outlays involved in carriage and importation.

The provision and maintenance of all staff and labour and their payment,
accommodation, transport, fares and other requirements.

i Setting out, including the location, construction and preservation of survey markers,

measurement and supervision.

The provision, storage, transport, use, handling, distribution and maintenance of all
consumable stores fuel, water and electricity including the requirements of the
Engineer's Representative and his staff.

The location, test proving, opening, operation, reinstatement of all quarries and borrow
pits, as well as compensation and mining royalties costs associated with quarries and
borrow pits or any other land the contractor may require additional to that provided free
for the execution of the permanent works.

Sampling, the transport of samples, testing, the carrying out of trial sections of
earthworks or payment and the checking of all information given by the Engineer.
Injury caused to the Works under Construction, Plant, Materials and consumable stores
by weather.

viii Repairs to the Works either prior to or during the Period of maintenance.

iX

Xi
Xii

Maintenance work as detailed in the Specifications and the Conditions of Contract and
the maintenance of public amenities.

The supply of manufacturers test certificates.

The protection of mains and services, and cost of repairs in case of damage caused by
the Contractor.

xiii Pumping and dewatering; the protection of excavation faces.
xiv  The provision and maintenance of temporary diversions in order that through traffic

XV

flow shall remain unobstructed through the contract period and in general the
provision of all temporary works required in connection with the works.

Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety
requirements and all other overheads and costs, protection of existing bridge in case
of stage construction and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether
quantities are stated or not. Item against which no price or rate is entered shall be
deemed to be covered by the other prices or rates entered by the Contractor in the Bill
of Quantities. The unit price or rate entered against any Item shall take Precedence

over any miscalculation in the total sum against that Item. Where separate items have
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10.

not been provided in the Bill of Quantities for work shall be deemed to have been
included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to
provide a basis for the tender. No guarantee is given for their accuracy and payments
to Contractor will be based on the prices and rates quoted in the bills applied to
measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the
Contract shall be measured net and no allowance will be made for waste, bulking,
shrinkage decrease of volume due to compaction or the provision of working space.
The items in the Bills of Quantities are the general application to the whole of the
works at any location on site or any part of the works as indicated in the bid
documents or instructed by the Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price,
will not be accepted.

Items mentioned "Provisional” in the Bill of Quantities are not to be executed unless
ordered by the Engineer. They may be expended wholly or in part or not at all as
directed by the Engineer. Payments for Utility diversions will be made by the
contractor to the CEB, SLT, NWS&DB or any other agency with the approval of the
Engineer from the Provisional Sum in Item No 2.2. An Administrative charge of
10percent on the invoiced cost will be paid to the contractor. The contractor will
obtain the estimated cost of the utility diversion from the respective utility agency and
submit for the approval of the Engineer. The contractor will be responsible for the
timely completion of the utility diversion. The client will assist the contractor in this
regard.

The Units of measurement described in the Bill of Quantities are Metric Units.
Abbreviations in the Bill of Quantities are as follows: -

hrs - Hours

m - Linear Meter
m2/Sg.m - Square Meter
m3/Cu.m - Cubic Meter
Nos. - Numbers

L.S - Lump Sum
Mth. - Month

It - Liter

kg. - Kilogramme

MT - Matrice Tonne
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DAYWORKS

The rates entered in the Schedule for Bill of Quantities shall form day works items

for pricing extra work ordered to be done in accordance with the Contract.

The rates shall include all overheads and profit and all other costs of whatever

nature necessary for and incidental to the performance of extra work whenever

ordered and these rates required anywhere on the Site for the operation of plant the
provision of labour or the provision of materials and shall be deemed to include
inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic
fluids, taxes, duties operator's wages and overtime, traveling
time, transport supervision, administration costs related to
the use of such plant.

Labour Wages, overtime, bonuses, traveling time, hand tools,
accommodation, fringe benefits, transport and supervision.
Materials Provision, transport, handling, wastage and storage.

In the case of Plant and labour, only time spent working shall be paid for.

For Day works required outside the Site area (which for these purposes shall mean
all areas shown on the plans for permanent works and all areas of temporary works
such as Contractor's and Engineer's camps, quarry, borrow pits and their access
roads, diversion roads etc. ), the following should be chargeable :

Plant :Self traveling : Actual travel time of and to place of
stationing on the day of the work.

Transport : Traveling time of the places of transport (lorry, low loader
etc.)

Labour :Travel time for the means of transport used.

Materials : Traveling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be
carried out as day works. All items should be priced.
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Summary of Bill of Quantity

Construction of Bridge Across the Canal at Thaligama, Pallewaththa
Contract Number: RDA/Sab/Keg/Ruwan/GSP/CECB/19

Bill No

Description

Amounts / Rs.

1

Preliminary & General

Site Clearing

Construction of Approach Road

Construction of Bridge Sub-Structure

Construction of Bridge Super-Structure

Miscellaneous

Day works

Sub Total-01

Total of Provisional sums

222,706.00

O|lT|>|vN|lojlo|l ] w[d

Sub Total-02 without Provisional sums (A-B)

Amount in words

Discount | = Amount

D ifany | e In
S figures

E Sub Total 03 (C-D)
F Sub Total 04 with provisional sums (B+E)
G Allow for Physical Contingencies 10% (10% of F)
H Allow for Price Contingencies 2% (2% of F)
I

Bid Price (F+G+H) without VAT

Amount in word:

Name and address of bidder:

Signature:
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ITEM

NO DESCRIPTION UNIT QTY RATE | AMOUNT
RS. Cts.
BILL NO - 01 PRELIMINARY AND GENERAL
1.1 | Allow for Mobi_li_z_ation and Demopilization of LS ltem Allow
Contractors facilities,plant and equipment
1.2 | Provide all necessary Insurances LS Item Allow
1.3 | Provide all necessary Bonds,Securities LS Item Allow
14 AI_I(_)W sum for Environmental monitoring and LS ltem Allow
mitigation work
Allow sum for Construction of necessary
1.5 | cofferdams, shoring and bracing and their LS Item Allow
subsequent removal
1.6 | Allow sum for Dewatering LS Item Allow
Allow sum for temporary road diversion &
1.8 maintenance PS Item Allow 80,300.00
1.9 Provide & maintain Project Name Board PS Item Allow 21,960.00
(2mx 1.0m)
Dismentle the Existing Massonary Structures,
1.11 | concrete Structures, Steel Structures & Culvert PS Item Allow 50,936.00
pipes
112 | Allow sum for Surveying, Ipvestigation & Design PS ltem Allow 55,000.00
( Preparation of Shop Drawings)
1.13 . e PS Item Allow 4,510.00
Allow sum for Trees Plantation & maintainance
1.15 | For mild steel dowels to existing rock PS Item Allow 10,000.00
SUB TOTAL BILL NO -01 PRELIMINARY AND GENERAL
BILL NO - 02 SITE CLEARING
Clearing and grabbing inclusive of removing top
2.1 | soil to an average depth of 0.15m and Sg.m 80.00
backfilling/trenches caused by removal of stumps
SUB TOTAL BILL NO-02 SITE CLEARING
BILL NO - 03 CONSTRUCTION OF APPROCH ROAD
EARTH WORKS
35 Roadway excavation,hard rock using Chemical Cu.m 5.00
38 Embankment_constructlon using cum 2500
barrow material Type | materials
310 Trlm_m-mg, levelling and compaction sqm 80.00
of original ground
CONCRETE SURFACING
392 Suppl_y, Iayl_ng & compacting Grade 30 Concrete cum 18.00
layer including Formwork
GUARDSTONE FIXING
3.25 | Supply & fixing Guardstones Nos. 6.00

SUB TOTAL BILL NO -03 CONSTRUCTION OF APPROCH ROAD
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ITN%M DESCRIPTION UNIT QTY RATE | AMOUNT
RS. Cits.
BILL NO - 04 CONSTRUCTION OF BRIDGE SUBSTRUCTURE
AA CONSTRUCTION OF ABUTMENT & WING
' WALLS
FOUNDATION,SUB STRUCTURE &
CAPPING BEAM
Excavation for structures, soil
4A1 1 S itable for backfil cum. | 050
4.A.2 | Excavation for structures, Soft rock Cu.m 1.01
Excavation for structures, Hard rock (
4.A4 Using Explosive) Cu.m 0.50
4.A.5 | Excavation for structures, unsuitable soil Cu.m 18.19
4.A.7 | Granular Backfill for Structures Cu.m 131.38
Concrete for Structure
AA11 Concret_e grade15(19 mm) as cum. 461
screed in foundation
AA12 Concrete of grade 20 (40mm) in abutment , wing cum. 1776
wall ( Mass Concrete wall)
AA14 Concrete of grade 25 (20mm) in abutment , wing cum. 432
wall Base ( Mass Concrete)
Concrete of grade 30(19mm) in Foundation
4.A.16 | base,walls,top slab & wing walls in Box Cu.m. 65.94
Structures
Formwork
Rough finish formwork for
4.A.20 abutments & Wing walls Base Sq.m 5.66
Rough finish formwork for
4.A.21 Box Structure Base Sqm 6212
Smooth finish formwork for
4.A.22 | abutment, wing walls, capping beams,ballast wall | Sg.m 46.75
and curtain wall
Smooth finish formwork for
4.A.23 Box culvert walls, top slab & wing walls Sq.m 187.64
Reinforcement
Fabricating & laying tor steel r/f for
4.A.24 | abutments,wing walls, capping beams,ballast wall | Tonnes 0.15
and curtain wall
4 A5 Fabricating & Iaymg tor steel r/f for Tonnes 8.94
Box Structure & wing walls
Weep holes
Forming weep holes using type 400 PVC pipe of
4.A.2T | internal dia. Not less than 110mm L.m 240
Drainage & Backfilling
Backfill using aggregate 50~200mm for dry stone
4.A.28 | [ining behind abutment & wing walls Cu.m 6.60
Filter medium using aggregate 37.5mm behind
4.A.29 | ahutment and wing walls Cu.m 1.04
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ITEM

NO DESCRIPTION UNIT QTY RATE | AMOUNT
RS. Cits.
Clay puddle laid under the porous backfill ,
4.A.30 | behind abutment and wing Sq.m 4.80

wall

SUB TOTAL BILL NO -04 CONSTRUCTION OF BRIDGE
SUBSTRUCTURE

BILL NO - 05 BRIDGE SUPER STRUCTURE CONSTRUCTION

5.2 Concrete PSC Beam Superstructure

Class A concrete of grade 25(19mm) in Footwalk
5.2.2 Cu.m 2.97

Form work

5.2.19 | Smooth finish form work for deck slab. Sq.m 20.07

Reinforcements

5.2.20 | Fabricating & laying Tor steel reinforcement Tonnes 0.12

5.4 Miscellaneous

Supplying & fixing 50 mm dia. Type 400 PVC
5.4.4 | pipes as rain water outlets through deck as per Lm 251
drawing.

Painting Bridge hand rail with weather shield

5.4.7 Emulsion Paint Two coats

Sg.m. 30.38

5.4.8 | Stenciling and Numbering on Bridges Nos 2.00

SUB TOTAL BILL NO -05 BRIDGE SUPER STRUCTURE CONSTRUCTION
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BILL NO - 07 DAY WORKS

ITEM DESCRIPTION UNIT | QTY AMOUNT
NO RATE
RS. Cits.
7.1 Labour
7.1.1 | Unskilled labour Day 5.00
7.1.2 | Semi skilled labour Day 5.00
7.1.3 | Skilled labour Day 5.00
7.1.4 | Operators Day 5.00
Total cost of Labour
7.2 Equipment
7.2.1 | Backhoe loader - 2WD, 0.15 scoop capacity Hrs 5.00
7.2.2 | Farm Tractor with 3T trailer Hrs 10.00
7.2.3 | Water Bowser - 6000 Itrs Hrs 10.00
7.2.4 | Concrete Mixer - 200ltrs (10/7) Hrs 10.00
7.2.5 | Water pump - 2 inch Hrs 25.00
7.2.6 | Porker vibrator (Petrol) - 1.8m.hour Hrs 5.00
7.2.7 | Lorry 3 Ton-3Ton Km 50.00
7.2.8 | Plate Compactor - 80kg tamper plates Hrs 10.00
7.2.9 | Excavator Hrs 5.00
Total cost of Equipment
7.3 Materials
7.3.1 | Cement - Ordinary 50kg 5.00
7.3.2 | Aggregate for concrete (19mm) Cum. | 2.00
7.3.3 | Sand Cum. | 2.00
Total cost of Material
Summary of Day works
Description Amount (Rs.)
1. Labour
2. Equipment
3. Material

Total
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SECTION -8 DRAWING
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DRAWINGS

No. Description Drawing No. Nor. Of Drawings
1 Typical Cell Type Bridge DD/D/CP/RBP/CEL/02 1
2 Typical Mass Concrete DD/D/CP/RBP/MR/01 1

Retaining Wall
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SECTION -9 STANDARD FORMS (BID)

e Bid Security
o Affidavit for the Current Commitments
e Bank Letter Granting the Revolving Line of Credit

47




FORM OF BID SECURITY

[this Guarantee form shall be filled in accordance with the instructions indicated in
brackets]

...[insert issuing agency’s name, and address of issuing branch or office]

h)  Beneficiary: Director General , Road Development Authority
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: ..o [insert (by issuing agency) date]

BID GUARANTEE NoO.: ... i, [insert (by issuing agency)

number]
We have been informed that ... insert (by
issuing agency) name of the Bidder] ( hereinafter called “the Bidder”) has submitted to you
itsbiddated ......................... [insert (by issuing agency) date] (Hereinafter called “the

Bid”) for the execution of Construction of Bridge Across the Canal at Thaligama,
Pallewaththa with Contract No: RDA/Sab/Keg/Ruwan/GSP/CECB/19

Furthermore, we understand that, according to your conditions, Bids must be supported by
a Bid Guarantee.

At the request of the Bidder, We ........ccoooiiiiiiiiiiii e [insert name
of issuing agency] hereby irrevocably undertake to pay you any sum or sums not
exceeding in total an amount of .......................l [insert amount in figures]

................................... [insert amount in words] upon receipt by us of your first
demand in writing accompanied by a written statement stating that Bidder is in breach of
its obligation(s) under the bid conditions, because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii.  does not accept the correction of errors in accordance with the Instruction to
Bidders (hereinafter “the ITB”) of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the
period of bid validity,
(i) fails or refuses to execute the Contract Form, if required, or
(ii) fails or refuses to furnish the Performance Security, in accordance
with the ITB.

This Guarantee shall expire:

(@) if the Bidder is the successful bidder, upon our receipt of copies of the Contract
signed by the Bidder and of the Performance Security issued to you by the Bidder;
or

(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder
furnishing the performance security, otherwise it will remain in force up to
.......................... (insert date)

Consequently, any demand for payment under this Guarantee must be received by us at
the office on or before that date.

Signature and the Seal of the Guarantor:
Name of the Organization ............ocuiiiiiiiiii i e e e,
Date: .o

A0 1 T LR
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FORM FOR AFFIDAVIT FOR THE CURRENT
COMMITMENTS

i)  Director General , Road Development Authority, 1% Floor, “Maganeguma
Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the

outstanding Contract Commitments of

(Name of the Bidder (s) are as follows. | (We) further declare that all the outstanding

contract commitments are listed below.

Specialt Name of the Name of the | Initial Contract | Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant
and he having understood the contents of same, signed before me at
................................ [Place],on this .......................... 2021 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the clause
3.30f ITB
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FORM FROM THE BANK FOR GRANTING THE
REVOLVING LINE OF CREDIT
[In Letterhead of the bank]

FROM P

TO: Director General , Road Development Authority, 1% Floor, “Maganeguma
Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

SUB: Letter from the bank for providing a line of credit in favour of

................................. Lin case of award to them of works for the Contract of
Construction of Bridge Across the Canal at Thaligama, Pallewaththa with Contract
No: RDA/Sab/Keg/Ruwan/GSP/CECB/19

Dear Sir,

WE e 2 bankers of
............................................... 3 hereby agree to grant revolving line of

....................................................... for the purpose of the execution of
the Civil Work Contracts under the Contract of Construction of Bridge Across the
Canal at Thaligama, Pallewaththa

,under Contract No: RDA/Sab/Keg/Ruwan/GSP/CECB/19

. This revolving line of credit will be maintained until the works are taken over by the
RDA.

Name..................

Designation ..................

Name of the Organization ............coiiiiiiiiii i e e
Date: .o

Witness:

Name ....ooooviiii NIC No

........................................... Signature .........ccooiiiiiiiiiiii

Name ....ooooviiii NIC No

........................................... Signature ........coooeiiiiiiiiiiin

1 Name of Beneficiary / Bidder
2 Name of Bank
3 Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit
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CHECK LIST FOR BIDDERS

ITB clause

Yes

Reference

Form of Bid

Completed?

Signed?

No of addendum issued (taken to form of Bid)

Bid security

Addressed to the Employer?

Format as required?

Issuing agency as specified?

Amount as required?

Validity 28 days beyond the validity of bid?

Quialification information

Copy of ICTAD Registration?
(Registration No, Grade, Specialty, Expiry Date)

Copy of VAT registration or a letter form Inland
Revenue that the Bidder is not VAT registered?

Authentication of for signature (Power of
Attorney)?

Certified Copy of Audited Financial Statements
for the last five years?

(Construction turn over for last five years;
Current assets and current liabilities for last
year)

A letter from a Bank on the provision of credit
facilities?

The Affidavit For The Current Contractual
Commitments?

Construction Programme and Cash Flow Chart?

Similar work completed in last 10 years

Major items of construction equipment proposed

Qualification and Experience of key staff

Addendum

Content of addendum (if any) taken in to
account?

Bid package

All the documents given in ITB clause 12 enclosed
in the original and copy?
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