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DETAILS OF PROJECT LOCATION

Pelawatta - Hathlahabada - Gorakaduwa Bridge

From LB Side

-

From U/S Side From D/S Side

Site Area

District — Kalutara DS Division — Walallawita EE Division — Agalawatta

GPS Location of the Bridge N: 6 22.486 E : 80 16.501




INTRODUCTION

This Bidding Document has two parts, namely, Volume 1 and Volume 2.
The bidders are expected to buy the following Standard Bidding Document from the
Construction Industry Development Authority (CIDA): -
STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
SECOND EDITION - JANUARY 2007 with addendum issued in October 2009 by
CIDA
CIDA PUBLICATION NO. — CIDA/SBD/01
This Bidding Document shall be read in conjunction with the above Standard Bidding
Document.

The Address of CIDA is

Construction Industry Development Authority

‘Savsiripaya’123, Wijerama Mawatha,

Colombo-07




VOLUME 1




Section
Section
Section

VOLUME 1

1 Instruction to Bidders
2  Standard Forms (Contract)
3 Conditions of Contract




Section - 1

Instruction to Bidders

The text of this ‘Instructions to Bidders’ is found in the ‘Standard Bidding Document Procurement of
Works > CIDA Publication No. CIDA/SBD/01 — Second Edition — January 2007 with Addendum
issued in October 2009 by CIDA

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by CIDA and
Section — 5 —Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of
the Section -1 — ‘Instruction to Bidders’ have to be modified and/or supplemented, it is done through
the text in the Section -5 — ‘Bidding Data and Contract Data’.




Section - 2

Standard Forms (Contract)

Letter of Acceptance
Performance Guarantee
Form of Agreement
Advance Payment Security
Retention Money Guarantee




FORM OF LETTER OF ACCEPTANCE

[Date]

[Contractor’s Name & Address]

This is to notify you that your bid dated ................... for the construction and remedying the defects of the
Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge under Contract No:
RDA/West/Kalu/Agala/GSP/CECB/22 for the Contract Price Of RUDPEES .ecuieiieierreinreeeeneenreeceeneennnnnns
as corrected in accordance with Instruction to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
Documents.

The Start Date shallbe ......................... .

The amount of Performance Security is......................

The Performance Security shall be submitted on or before .............................

Director General
Road Development Authority




FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of Issuing Branch or Office]

Beneficiary:  Director General, Road Development Authority (hereinafter called and referred to as “the
Employer”) 1* floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: .....oovvii

We have been informedthat ..., [Name of Contractor]
(hereinafter called, “the Contractor”) has entered into Contract No RDA/West/Kalu/Agala/GSP/CECB/22
dated ................ with you, for the Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge
(hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is
required.

At the request of the CONtractor, We .........c.ovvtiiiriririiiiriee e eeeeeanss [name of Agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................................................... [amount in figures]  (..oooovriiiiiiiiii,
...................................................................................... ) [amount in words], upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or
the sum specified therein.

This guarantee shall expire, no later than the ........ dayof .......... [28 days beyond the expiry of the intended
completion date ] and any demand for payment under it must be received by us at this office on or before that
date.

Name, Signature and the Seal of the Agency:
Name of the Organization ...........c.oveiitiriititii ittt e e e ene e

Designation ...........ccoevviviiiiiinninnnn..

Date: .

Witness:

Name ..o NICNoO ..ooeviiiin, Signature................oeeeee.
NaAME ..ottt NICNO .o Signature.......................

10




FORM OF AGREEMENT

This Agreement made on the .................. [day] of. ............... [Month] 2021, between the Road
Development Authority established by the Road Development Authority Act No. 73 of 1981, situated at
“Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla, (hereinafter called and
referred to as “ the Employer”), of the one part, and.......................cooennenin. [name and address of
Contractor])(hereinafter called and referred to as “the Contractor’), of the other part:

Whereas the Employer desires that the Contractor executes the ‘Construction of Pelawatta - Hathlahabada -
Gorakaduwa Bridge under Contract No: RDA/West/Kalu/Agala/GSP/CECB/22 (hereinafter called and
referred to as “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year
aforementioned in accordance with laws of Sri Lanka.

Name: .o Chairmen
Road Development Authority
Authorized Signatory of Contractor

Common Seal On behalf of the Employer

In the presence of Witness: In the presence of Witness:

Name ... Name ...
NICNO. oo

AdAress ..o AdAress ..o
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FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Director General, Road Development Authority (hereinafter called and referred to as “the
Employer”) 1* floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: .....oovviii

We have Dbeen informed that ..., [name of
Contractor](Hereinafter ~ called, = “the = Contractor”)  has  entered into  Contract No:
RDA/West/Kalu/Agala/GSP/CECB/22 dated ............ , with you, for the ‘‘Construction of Pelawatta -

Hathlahabada - Gorakaduwa Bridge” (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
....................... [amount in figures] ( ...........coeeiiiiiiiiiiiiieiieenen...) [@amount in words] is to be
made against an advance payment guarantee.

At the request of the Contractor, We ..........ccoiiiiiiiiiiiii e [name of issuing Agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
............................................................. [amount in figures] — (coooooviiiiiiiii
................................................................................................. ) [amount in words], upon
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation in repayment of the advance payment under the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor.

This guarantee shall expireon ....................... [insert the date, 28 days beyond the Time for Completion]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:

Designation .........ccooevviiiiiiiiiiiie e,

Name of the Organization ..............ooouiiiiiii i

Date: ...

Witness:

Name ..oooviiiiii NICNoO ..ocvviiiiiinns Signature .............coooeeels
Name ..o NICNoO ..ovvviiiieenns Signature ..........cc.coounee
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FORM OF RETENTION MONEY GUARANTEE

(Tssuing Agency’s Name and Address of Issuing Branch or Office)

Beneficiary: Director General, Road Development Authority, 1% Floor, Maganeguma Mahamedura”,216,
Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: ----------------

RETENTION MONEY GUARANTEE No.:------

we have been informed that (name of Contractor) (hereinafter called “the Contractor””) had
entered into Contract No :RDA/West/Kalu/Agala/GSP/CECB/22 dated .................. 2021, with you, for the

execution of ‘Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge” ( hereinafter called “the
Contract”) Furthermore, we understand that, according to the Conditions of Contract, when the works have
been taken over and the first half of the Retention Money has been certified for payment, payment of the
second half of the Retention Money may be made against a Retention Money guarantee.

At the request of the Contractor, we ----------------- (name of agency) hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of ------------------ (amount in figures)

(amount in words) upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor has not attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Notification
Period). Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.

Name, Signature and the Seal of the Agency:
Name of the Organization ...........c.viiiitiiiiii it ieareaen e

Designation .........ccoovvvieriiiiiiiiennnnn.

Date: ..

Witness:

NaAME ..ot NICNoO ..ovvviiieennn Signature .............cenveenn.
NaAME .o NICNO ..ot Signature ...............eeeeet.
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Section - 3

Conditions of Contract

The text of this ‘Conditions of Contract’ is found in the

‘Standard Bidding Document Procurement of Works’

CIDA Publication No. CIDA/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by CIDA and
Section — 5 —Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of
the Section -3 — ‘Conditions of Contract Bidders’ have to be modified and/or supplemented, it is

done through the text in the Section -5 — ‘Bidding Data and Contract Data’.
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INVITATION FOR BIDS

MINISTRY OF HIGHWAYS
NATIONAL COMPETITIVE BIDDING

1. The Chairman, Ministry Procurement Committee 2 (MPC 2) of Ministry of Highways, now invites
sealed bids from eligible and qualified bidders for theworks described below :-

GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

Reconstruction of
DeloluwaMakuluwathenna
Bridge, Dehiowita

Engineer’s
Estimate Non-
(Including Contract Refundabl
Ref. RDA EE Area/ [contingenc : e Fee . .
— . period CIDA Bid Security
No.| Contract No. Name of the contract District ies & (Calendar| Grade (LKR))
without Days) '
VAT) Y
/ (LKR
Mn)
Construction of Bridge across Polonnaruwa
RB18 Canal on Resaipura to /
Meerapura Road at Polonnaruwa
ThambalaLankapura Road
Construction of Meegaswewa -
RDAJ/N.Centr | Kumbukunawala Causeway
1 | al/Polo//GSP/ | No 01 77.66 270 C4 15,000/- | 1,000,000/-
CECB/20 Construction of Meegaswewa - Hab /
Kumbukunawala Causeway abarana
Polonnaruwa
No 02
Construction of Kirimetiya-
Kahambiliyawa Bridge
Construction of
PahalaHewessa - Liyanawatta
Road Bridge
RDA/West/K ["Construction of Agalawatta/
2 | alu/Agala/GS | panalaHewessa - Gamagoda Kaluthara 92.00 270 c4 19,000/- | 1,300,000/-
P/ICECB/21 | Road Bridge
Construction of Ranepuragoda
- Liyanawatta Road Bridge
RDA/West/K | Construction of Pelawatta - Agalawatta/
3 | alu/Agala/GS | Hathlahabada - Gorakaduwa Kaluthara 65.70 300 C4 13,000/- | 950,000/-
P/CECB/22 | Bridge
RDA/Uva/M | Construction of Bridge across Monaragala/
4 | on/Mon/GSP/ | WeliOya Main canal in Monaragala 13.12 120 C6 &C5 | 2,750/- 190,000/-
CECB/ 23 NeebodPalassagama
RDA/Uva/M ﬁ:ﬂzr;ztrgggn of Bridge Across Sibile |
5 | on/Bibi/GSP/ galabya, or'e 2076 | 150 | C6&C5 | 4,250/~ | 300,000/-
CECB/ 24 UdawelaPallewelaKoramada Monaragala
Road
Construction of Bridge Across
Seethawaka Ganga at
Ambagahakanda
RDA/Sab/Ke | Construction of Bridge atthe |3 vanwella /
6 | g/Ruwan/GS | Entrance of Alternative Road Kegalle 94.60 300 C4 19,000/- | 1,300,000/-
P/CECB/25 | to Thalapitiya Gama g
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RDA/Sab/Ke
g/Ruwan/GS
P/CECB/26

Construction of Bridge to
Approach Waththegoda Gama

Construction of Bridge at
Bomaluwa Junction,
IhalaManiyangama

Construction of Small Bridge
across the Canal which
Boundaries to Katulanda and
Pallewaththa

Construction of Bridge Across
the Canal at Thaligama,
Pallewaththa

Ruwanwella /
Kegalle

89.00

270

C4

18,000/-

1,275,000/-

RDA/Sab/Ke
g/Ruwan/GS
P/CECB/27

Construction of Bridge in
Irekanda Road, Kosgahahinna

Construction of Bridge
Linking Ballehela and
Pahalagama

Bridge in
GedarawaththaAdawiya Road

Bridge across Karawila Ganga
in UdamalibodaDikellakanda
Road

Bridge at
DehiowitaPolwaththa

Ruwanwella /
Kegalle

79.36

210

C4

16,000/-

1,125,000/-

RDA/Sab/Ke
o/Ruwan/GS
P/CECB/28

Bridge for Egodakanda Village
in Pannila

Bridge behind MOH Office at
MalibodaNamalwaththa

Ruwanwella /
Kegalle

94.09

270

C4

19,000/-

1,300,000/-

Bridge for PahalaMiyanawita
to Beligaswaththa

Rehabilitation and Improvement activities (the works) will include but not limited to the following:

o Site Clearing and Excavation;

e Bridge/ Culvert Construction with access Roads.
e Drainage construction / improvements;

* Relocation of utilities

Bidding will be conducted through the National Competitive Bidding Procedure. Regional
preference and CIDA grade preference shall apply only for the Construction of Bridge across
WeliOya Main canal in NeebodPalassagaa and Construction of Bridge Across MaragalaOya,
UdawelaPallewelaKoramada Road as stipulated in Public Finance Circular No. 04/2016 (ii).

To be eligible for contract award, the successful bidder shall not have been blacklisted and shall be
currently registered with the Construction Industry Development Authority formerly named as
Institute for Construction Training and Development (ICTAD) for Bridgeor Highway Construction
in above grades.

Interested bidders may obtain further information and inspect the bidding documents during office
hours (from 09:00 hrs to 15:00 hrs Monday to Friday inclusive, except Public Holidays)from
Additional Secretary (Engineering), Ministry of Highways, 7th Floor,
“MaganegumaMahamadura”, DenzilKobbakaduwaMawatha, Battaramulla. TP: 011-2887463,
011-2887543, Fax: 011-2887464.] or relevant Provincial Director Office.

A complete set of Bidding Documents in English language shall be purchased by interested bidders
on submission of a written application with the registration certificate issued by Registrar of Public
contracts under the Act No. 3 of 1987, Department of Registrar Companies for Contracts, from the
Additional Secretary (Engineering), Ministry of  Highways, 7th Floor,
“MaganegumaMahamadura”, DenzilKobbakaduwaMawatha, Battaramulla or relevant

18




Provincial Director Office from19t November 2021 until10t December 2021during 09:00 hrs to
15:00 hrs upon payment of a non-refundable fee. The non-refundable tender fee can be paid by
depositing cash to the following account.

a. Account Name : Secretary - Ministry of Highways
b. Account Number : 0007040370
c. Bank Name : Bank of Ceylon- Battaramulla

7. Pre-bid meeting will be held at the office of the relevant Provincial Director, Road Development
Authority as specified in the bidding document at 10.00 a.m. on 01/12/2021 and Site visit will be
arranged if necessary.

8. Bid shall be addressed to the Chairman, Ministry Procurement Committee 2, C/o Additional
Secretary (Engineering), Ministry of Highways, 7%Floor, “MaganegumaMahamedura”,
DenzilKobbekaduwaMawatha, Battaramullaand can be submitted to the above addressor to
the Office of Provincial director of Road Development Authority of respective provincein
duplicate on or before 14:00 hrs on 13th\December 2021 together with bid security as described
in the bidding document and bid opening will be held soon after closing of the bids. Late bids will
be rejected.

9. The bidder shall bear all costs associated with the preparation and submission of its Bids, and the
Employer shall not be responsible or liable for those costs, regardless of the conduct or outcome of
the bidding process.

The Address Referred to above is
The Chairman,
Ministry Procurement Committee 2,
C/o Additional Secretary (Engineering)
Ministry of Highways,
7t Floor, MaganegumaMahamedura,
DenzilKobbekaduwaMawatha,
Battaramulla.
19.11.2021
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Section - 4

Form of Bid and Qualification
Information
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FORM OF BID
CONSTRUCTION OF PELAWATTA - HATHLAHABADA - GORAKADUWA BRIDGE

UNDER Contract No: RDA/West/Kalu/Agala/GSP/CECB/22

To: Director General,

Road Development Authority,

Gentlemen,

1. Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos..... for
the execution of the above-named Works, we the undersigned, offer to execute and complete such
Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract,

Specifications, Drawings, Bill of Quantities and addenda Nos..... for the sum of Sri Lankan

............... (SLRS. ..ottt e et e e ssie e eneeveeeeaeeenean) (The bid price shall
include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums
as may be ascertained in accordance with the said Conditions.

N

We acknowledge that the Contract Data forms part of our Bid.

3. We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to
complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.

4. We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to
which we may agree and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

5. Unless and until a formal Agreement is prepared and executed, this Bid together with your written
acceptance thereof shall constitute a binding contract between us.

6. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this ........c.ccovennee. day of .....cccevnne in the capacity of ............................duly authorized to sign
tenders for and on behalf of..........ccoovvieiiiiiccce

Name PPt (IN BLOCK CAPITALS)

Signature TSP PP URTRTURPRPPTN

Designation - ...

Address bbb

Witness FL NAME. Signature ..............cocoeiiiinll
2.Name ... Signature ..............ceeininnnn,

*The amount inserted here should not include the VAT component.
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**Bid signed by a person other than the authorized person shall be as non-responsive

QUALIFICATION INFORMATION

CIDA Registration Please attach photo copy of Original Documents (as annex -01)

Registration Number

Grade & Speciality

Expiry Date

VAT Registration Number

(Attach as Annex 02)

Construction Program

(Attach as annex 11)

Legal Status(Please attach photo copy of
original documents as annex)

(Attach as Annex 03)

Authentication of Signatory

(Attach original with form of bid
& a photo copy as annex -04)

Value Of Construction works performed
(Attach copy of Audited Financial Report)

(Attach as Annex 05)

Year 2019/2020

Year 2018/2019

Year 2017/2018

Year 2016/2017

Year 2015/2016

Details of Contract works in hand
(Attach as annex 06)

Name of the Name of the | Initial Contract Outstanding

Specialt i
pecialty Contract Client Amount (Rs.) Work (Rs.)

Expected date of
completion

Highways*

Bridges*

Buildings*

Irrigation*

Total

* Add additional rows to include all the current projects if needed
# Provide additional speciality, to include all the current projects

Note — The bidders who do not provide all contract commitment shall be treated as non-responsive according to the

clause 3.3 of ITB
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Financial Data

As per Latest Audited Financial Statement

1 Current Assets

2 Current Liabilities

3 Working Capital (1-2)

4 Value of Outstanding work in hand

5 Line of Credit **

*6 Available Liquid Asset {3 - (0.1) x 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB
** Line of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

Note : Available Working Capital of bidder should be equal or greater than 50% of minimum amount of the
Liquid Asset (i.e. Rs. 16 million). Line of Credit shall be provided only to satisfy the balance amount of the
required amount of the Liquid Asset.

Similar Work Experience, Construction Equipment Proposed and Qualification
& Experience of Key staff

Similar work completed in last 05 years Value............oeeen
(Attach LOA, Completion Certificate, Year.......cooeeinnnnn
documents to confirming similarity of work) Employer .........coooeviiiiiiiiiiinn.
Completed Date ...................eeeee
Description of work .....................
(Attach as annex-08)
Major Items of Construction Equipment 1.Type...ccoevinvennnnnn Capacity....................
Proposed
(Attach as annex-09) 2. Type. o, Capacity....................
3.Type i, Capacity..........covevvnne
4. Type..ooviiiiiininnnnn, Capacity.........ccoenvnnne
5. Type.cciviiiiinannnn. Capacity..........covevvnne
Qualification and Experience of Key staff to be | Technical
attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2
3




Details of Sub-Contractors

Name(s) & Address (es) of

Section of work | Approximate value sub-contractors

Description & location of
similar works previously
executed

Personnel Data

Name of Institution

Address

Telephone

Facsimile

Email address

Road Development Authority and its authorized representatives are hereby authorized to conduct any

inquiries or investigations to verify the statements, documents, and information submitted in this
connection and to seek clarification from our banks, any other agency or our clients regarding any

financial and technical aspects.

Signature of the Bidder............................oe
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Section -5

Bidding Data and Contract Data
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BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1
a)  The Employer is the Road Development Authority established by the Act No.73 of 1981.
b)  Address of the Employer is:  Director General , Road Development Authority
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.
Telephone: 0112862795, Fax: 0112872272
E-mail: gmo@ rda.gov.lk

The Scope of the Work is to Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge.
The work consists of Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge.

The Site is located at Agalawatta Electrorate in Kalutara district.

Clause 1.2
Time for completion is 300 Days from the Start Date:

Clause 1.3

a) The Bidding Documents shall be inspected from Additional Secretary (Engineering), Ministry
of Highways, 7" Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha,
Battaramulla or from Provincial Director (Western), Road Development Authority, No.36,
Udumulla Road, Battaramulla from 19/11/2021 to 10/12/2021.

b)  The non-refundable tender fee is Rs. 13,000/- can be paid by depositing cash to the following

account
a. Account name : Secretary — Ministry of Highways
b. Account number : 0007040370
c. Bank Name : Bank of Ceylon- Battaramulla.

c) The Bidding Documents shall be collected during working hours from 09.00 Hrs to 15.00 Hrs
from the office of the Additional Secretary (Engineering), Ministry of Highways, 7" Floor,
“Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla or Provincial
Director (Western), Road Development Authority, No.36, Udumulla Road, Battaramulla from
19/11/2021 until 10/12/2021.

Clause 2, Source of Funds

Clause 2.1
Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption
Add a new sub-Clause 3.3

Clause 3.3
A misrepresentation or omission of facts in order to influence the procurement process shall make

the Bid non-responsive and if detected after the award the bidder could be subjected to legal
prosecution.
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Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development
Authority (CIDA) in c4 grades in Highway/ Bridges specialty.

Clause 4.3 Bidder shall provide in:

o CIDA registration particulars
Registration number
Specialty & Grade
Expiry Date
e VAT registration number.
e Legal status of the bidder (sole proprietor, Partnership, Company etc.)
¢ Authentication for signatory (written Power of Attorney)
Audited Financial Statement for latest five years
Evidence of adequacy of working capital for this contract (liquid assets & other)
Experience in a work of similar_nature and size in the last ten years
Work in hand and expected completion date
Qualification and experience of key site management and technical personnel proposed for
the Contract
Major items of construction equipment proposed to carry out the Contract
Authority to seek references from the bidder's bankers;
Total monetary Value of construction work performed for each of the last five years.
The Method statement of the way the bidders proposed to carryout the work
Construction Program with critical path and cash flow forecast.
A description and value of work, which the bidder proposes to sub-contract, together with
the name and address of the proposed sub-contractors

Clause 4.4

Average annual volume of construction work performed during the last five years shall be at
least Rs. 98 million

Annual Average Construction Turnover (AACT) is calculated as follows,

AACT=)YACTn  where, n=1st............ Sth year (last five years)
5
ACTn - Annual Construction Turnover of nth year (from the audited financial report)

The bidder should have, experience in the construction of at least one contract of a nature and
complexity equivalent to the Works over the last 10 years (to comply with this requirement,
works cited should be at least 70% completed), the value of which should be at least Rs. 46
million.

Experience of subcontractors in respect of “Contract of similar size and nature” shall be
accepted, only if the reference sub- contract was approved by the Employer. Also such bidder
shall submit the sub —contracting agreement along with the Completion Certificate issued by
the main contractor and an approval letter issued by the Employer confirming the sub-
contracting arrangement. Any bids that not complying with this requirement shall be rejected.

Liquid Assets and / or credit facilities required
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Minimum Liquid Assets available shall be Rs. 32 million

Minimum Liquid Assets Available is calculated as follows:
X=(A-L)-01W+C where;

X = Minimum Liquid Assets available
A = Current Assets as given in the latest audited financial statements
L = Current Liabilities as given in the latest audited financial statements
W = OQutstanding contractual commitments as supported by an affidavit as per Form
given in Section 9
C = A project specific revolving line of credit given by a bank used by Form given in
Section 9

Note : Available Working Capital of bidder should be equal or greater than 50% of minimum
amount of the Liquid Asset (i.e. Rs. 16 million). Line of Credit shall be provided only to satisfy
the balance amount of the required amount of the Liquid Asset.

Any Bidder who does not have the minimum liquid assets calculated on the above basis,
required under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the
requirement of the Clause 4.4 but does not provide it strictly according to Form given in
Section 9 shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual
commitments — specimen form attached in Section 9. But does not provide all current
contract commitment shall be treated as non responsive according to the clause 3.3 of ITB
No Conditional Line of Credit will be accepted and any letter of line of credit which has
deviated from the specimen format shall be considered as non responsive.
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C. PREPARATION OF BID
Clause 9.1  Employer’s address for the purpose of clarification is:

a. Additional Secretary (Engineering), Ministry of Highways, 7" Floor, “Maganeguma
Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla T: 011 — 2868703, Fax No. 011 —
2864958

b. Provincial Director (Western), Road Development Authority, No.36,Udumulla Road,
Battaramulla
T.P.No: 0112887358

Clause 11.1 The language of the Bid shall be English.

Clause 13.3
The bid price shall include Physical Contingency, Price contingency and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be
without VAT. However VAT component shall be shown separately at the end of the BOQ.

Clause 13.4

The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of
Contract.

Clause 15.1
The bid shall be valid up to 91days from closing of Bid.

Clause 16.1
Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2
Bid Security shall be:
e For an amount of Rs. 950,000/-
e Valid until 28 Days beyond the validity of the Bid
e Issued by an agency acceptable to the Employer using the form for bid security
(unconditional guarantee) included in Section 9 — Standard Forms.
e Any bond or security issued by ABC Insurance Company Limited is not acceptable.

Clause 17.0

c. Pre-bid meeting will be held at the office of the Provincial Director (Western), Road
Development Authority, No0.36,Udumulla Road, Battaramulla ( T.P.No : 0112887358, Fax No.
0112887623) at 10.00 a.m. on 01/12/2021 Site visit will be arranged if necessary.
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D: SUBMISSION OF BID

Clause 19.2 (a)
The Employer's Address for the purpose of bid submission is -
Chairman, Ministry Procurement Committee
C/o Additional Secretary (Engineering), Ministry of Highways,
7" Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha,
Battaramulla

Clause 19.2 (b)
The name of the Contract is ‘Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge, UNDER
Contract No : RDA/West/Kalu/Agala/GSP/CECB/22

Clause 20.1
The deadline for submission of bids shall be 14.00 hrs. on 13/12/2021.

E: BID OPENING AND EVALUATION

Clause 29.6
Bids will be opened soon after closing of bids.

To ensure that the bids are not unrealistic, following criteria shall be adopted;

(@) If the bid value is 11% to 19% less than the engineer’s estimate, the Performance bond should be
increased by 5%.

(b) If the bid value is 20% to 29% less than the engineer’s estimate, the Performance bond should be
increased by 10%.

(c) If the bid value is 30% or higher percentage less than the engineer’s estimate, the bid will be
rejected.

Add new Clause

Clause 29.7 State Owned Enterprises Preferences

Considering the role of the State Owned Enterprises (SOE), when such SOE submits a bid for a
contract on competitive basis then such SOE will be given a 5 percent preference over all other
contractors. This will be considered only when the Financial Evaluation and not in Technical
Evaluation.

F: AWARD OF CONTRACT

Clause 34.1

The Standard Form of Performance Security acceptable to the Employer shall be a Bank Guarantee
from a reputed Bank operating in Sri Lanka and accepted by the Treasury for issue of Guarantees or
CGF. The amount of Performance Security is 5% (Five percent) of the Initial Contract Price
subjected to Public Finance Circular no. 03/2020 (i) (paragraph 3.1.V) dated 11.01.2021. The Format
of the Performance security shall be strictly in accordance with the specific format given in Standard
Forms Section 2. Any bond or security issued by Insurance Company Limited is not acceptable

Clause 36
The Adjudicator proposed by the Employer is a member to be appointed by the Institution of
Engineers, Sri Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case
basis and shall be shared equally by the Contractor and the Employer.
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11

1.1

1.1

1.2

8.1

9.1

13.1

141
17.1

211

CONTRACT DATA

The Employer is the Road Development Authority established by the Act No 73 of 1981.
Address:  Road Development Authority, ‘“Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

a. Name of Representative of the Employer is Provincial Director (Western), Road
Development Authority, No0.36, Udumulla Road, Battaramulla.

The Engineer for the Contract is Central Engineering Consultancy Bureau (CECB)
Address: NO- 415 , Bauddaloka Mawatha Colombo - 7
Engineer’s Representative:  Will be notified later

The Work consists of Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge.
The scope of the work is Construction of Pelawatta - Hathlahabada - Gorakaduwa Bridge

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.
Schedule of other Contractors: Public Utility Agencies

Schedule of Key Personnel: (Directly involved in the project)

Minimum persons with qualifications and experience to be defined,

a.  Technical Project Manager with B.Sc Civil Eng. & 5 years
working experience in similar Nature.

b.  Contract Administration Technical Supervisors with 5 years’ experience,
Quantity Surveyor with 3 years working experience
The minimum insurance covers shall be:

e  The minimum cover for insurance of the Works, Temporary Works and of Plant and
Materials is 110% of the Initial Contract price.

e  The minimum for insurance of other property is Rs. 1 Million per occurrence with the
third party, number of occurrences unlimited.

The minimum cover for personal injury or death,

. For the Contractor’s workmen is Rs. 400,000/= per event

. Contractor’s employees other than workmen is Rs. 550,000/= per event

o For third party and employees of the Employer and other persons engaged by the
Employer is Rs. 550,000/= per event

For all the above the number of occurrence shall unlimited.
The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

Information from the Site investigation, if so applicable and available, is shown on the Drawings.
The Intended Completion Date for the whole of Works shall be 300 Days from the Start Date.

The Site Possession Date shall be within 07 Calendar days from the date of Letter of
Acceptance.

31




27.1

27.3
27.4

35.1

39.2

43.1

47.1

The Contractor shall submit a Programme for the Works within 28 Calendar days of the

Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed with the Engineer
or in unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared
by the RDA shall be treated as non-working days.

One Month.
2% of the Initial Contract Price in Rupees.

Add with the following,
The Defects Notification Period is 1 Year.

Engineer may order variations up to a total cumulative value of not exceeding the contingencies
provided in the priced BOQ.

Replace the second sentence of Clause 43.1 “The Employer shall pay 56 date of each certificate”
with the following.

“The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the
date of each certificate.

Contract Price is subject to price adjustment.

Input proportions ( Px Values) shall be computed by the contractor by using the ICTAD
document for preparing Px values, before end of first month and submit engineer for
approval. Only the approved Px values shall be used for calculating Price Adjustments.

Non-adjustable elements shall be:

48.1

49.1

51.1

Bill No.1 - Item 1.1-1.14

Bill No.2 - Item A.1.2, A1.8, A19, A23 A24
Bill No.3 - Item C.8

Bill No.4 — All Day Work items

Non- adjustable items are Bill no.01, Day works. Lump sum items and provisional sum items.

The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.

The liquidated damages for the whole of the Works shall be Rs. 32,000/- per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten
percent) of the Initial Contract Price.

Replace the Sub-clause 51.1 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of
the Initial Contract Price less contingencies less Provisional Sums within 14 Days after furnishing
of an unconditional guarantee in a form and by a bank acceptable to the Employer or from the
Construction Guarantee Fund. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest will not be charged on the advance payment.

Advance Payment would be made in two equal instalments. The second Instalment would be paid
only after establishing that the first instalment of the advance payment has been used exclusively for
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52.1

58.1

60.1

63

63.3

mobilization as per Cl. 51.2 and submission and approval of detailed construction programme with
network analysis and resource scheduling.

Any bond or security issued by Insurance Company is not acceptable.

The Performance Security shall be 5% percent of the Initial Contract Price (subjected to Public
Finance Circular no. 03/2020 (i) (paragraph 3.1.V)) and shall be issued by a Bank or CGF
acceptable to the Employer.

Any bond or security issued by Insurance Company Limited is not acceptable.

As-Built Drawings shall be submitted to the Engineer within one month after the issuing of

Certificate of Completion.
Add the annexure of additional requirements pertaining to the as built drawings to this sub clause

The percentage to apply to the value of the work not completed, representing the Employer’s
additional cost for completing the Works, is 25%

Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable.

Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall
include such amounts, for the work, supplies or services to plus an administrative charge of 10% on
the invoiced cost will be paid to the Contractor for Provisional Sum of the Bill of Quantities.”
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120 AS BUILT DRAWINGS
120.1 Description

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of
the work covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data.
The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction
inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification,
and as-built shall be provided. The contractor shall certify, in writing, to the Engineer that the improvements
were done in compliance with the approved plan or agreement pursuant to RDA Standards & Specifications
and as-built shall be provided.

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for
approval before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the project and a hard
copy together with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.

120.2 Construction Requirement
The following items shall be required for all “As-Built Drawings.

(a) All as-built for projects are required to be on 24” x 36” or similar size of construction drawings
and shall bear the name and address, of the person who preparing the drawings and the date the
as-built data is added to the original via the revision block. Electronic Auto CAD drawing files,
based on the GPS coordinate, are also required (if the construction drawings are prepared based
on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal and with an
original signature on each sheet) shall verify that as-built drawings reflect the true conditions in
the field.

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all construction
specifications and product qualities have been met or exceeded.

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet.

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to
be included to the as-built drawings on the approval of Engineer

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the
reference benchmark is within the project, then a complete description of its location will be
provided to assist in future locating.

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or
encountered within the project

(9) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk,
pavers or any other surface improvement.

120.3 Measurement & Payments

No payment shall pay for the preparation of as built drawings. If the Contractor does not supply the As Built
Drawings by the dates stated in the contract data, or they do not receive the Engineer’s approval, the Engineer
shall withhold the release of Final payment of the Contract.
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Section - 6

Specifications

Standard Specification
Particular Specification
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STANDARD SPECIFICATIONS

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of
Roads and Bridges’ issued under the authority of the Director General of the Road Development
Authority and published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the ICTAD.
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PARTICULAR SPECIFICATIONS

These Particular Specifications should be read in conjunction with the Standard Specifications for
Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are
applicable in all cases not covered herein.

The Particular Specifications for some sections of the works are comprehensive and cover the full extent
of the works in these sections. In other sections they apply in conjunction with the Standard
Specifications. Finally in some sections not covered in the Particular Specifications, the Standard

Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard

Specifications, the Particular Specifications shall prevail.
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Section-7

Bill of Quantities
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BILL OF QUANTITIES

PREAMBLE
1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference
should be made to the applicable passages in the bidding Documents.

3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished works in the final position as required by the bidding Documents, including,
inter alia, all costs and expenses which may be required in and for the construction and maintenance
of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing
all necessary assistance to the Engineer and in general all obligations imposed or implied by the
contract.

4. Without affecting the generality of the foregoing provisions the prices and rates entered by the
contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with
or arising from the following:

i The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other
outlays involved in carriage and importation.

i The provision and maintenance of all staff and labour and their payment, accommodation,
transport, fares and other requirements.

iii Setting out, including the location, construction and preservation of survey markers,
measurement and supervision.

iv The provision, storage, transport, use, handling, distribution and maintenance of all
consumable stores fuel, water and electricity including the requirements of the
Engineer's Representative and his staff.

v The location, test proving, opening, operation, reinstatement of all quarries and borrow pits,
as well as compensation and mining royalties costs associated with quarries and borrow pits
or any other land the contractor may require additional to that provided free for the execution
of the permanent works.

vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or
payment and the checking of all information given by the Engineer.

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by
weather.

viii Repairs to the Works either prior to or during the Period of maintenance.

iX Maintenance work as detailed in the Specifications and the Conditions of Contract and the

maintenance of public amenities.

X Co-ordination with other Contractors or Authorities carrying out work either in connection
with or adjacent to the Works.

Xi The supply of manufacturers test certificates.
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Xii The protection of mains and services, and cost of repairs in case of damage caused by the
Contractor.

Xiii Pumping and dewatering; the protection of excavation faces.

Xiv The provision and maintenance of temporary diversions in order that through traffic flow
shall remain unobstructed through the contract period and in general the provision of all
temporary works required in connection with the works.

XV Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety
requirements and all other overheads and costs and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are
stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other
prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against
any Item shall take Precedence over any miscalculation in the total sum against that Item. Where
separate items have not been provided in the Bill of Quantities for work shall be deemed to have been
included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for
the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the
prices and rates quoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall
be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due
to compaction or the provision of working space.

The items in the Bills of Quantities are the general application to the whole of the works at any
location on site or any part of the works as indicated in the bid documents or instructed by the
Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price, will not be
accepted.

The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the
Bill of Quantities are as follows: -

hrs - Hours

km - Kilometre

m - Linear Metre
m? or sqm - Square Metre
m?2or cum - Cubic Metre
nos. - Numbers

L.S - Lump Sum
P.S - Provisional Sum
mth. - Month

Itr. - Litre

kg. - Kilogramme
mt - Metric Tonne
mm. - Millimetre
wk. - Week
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DAY WORKS

The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing
extra work ordered to be done in accordance with the Contract.

The rates shall include all overheads and profit and all other costs of whatever nature
necessary for and incidental to the performance of extra work whenever ordered and these
rates required anywhere on the Site for the operation of plant the provision of labour or the
provision of materials and shall be deemed to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids,
taxes, duties operator's wages and overtime, travelling time, transport
supervision, administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, travelling time, hand tools,
accommodation, fringe benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage
In the case of Plant and labour, only time spent working shall be paid for.
For Day works required outside the Site (which for these purposes shall mean all areas shown
on the plans for permanent works and all areas of temporary works such as Contractor's and

Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the
following should be chargeable :

Plant: Self travelling: Actual travel time of and to place of stationing on the
day of the work.

Transport: Travelling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as
day works. All items should be priced.

41




Summary of Bill of Quantity

CONSTRUCTION OF BRIDGES IDENTIFIED UNDER “GAMA SAMAGA

PILISANDARAK” PROGRAMME

Province

Western

District

Kalutara

RDA/West/Kalu/Agala/GSP/CECB/22

CONSTRUCTION OF PELAWATTA - HATHLAHABADA - GORAKADUWA BRIDGE

Bill No

Description

Amounts / Rs.

1

Preliminary & General

Site Clearing

Construction of Approach Road

Construction of Bridge Sub-Structure

Construction of Bridge Super-Structure

Miscellaneous

Day works

Sub Total-01

Total of Provisional sums

3,188,240.00

O[> |N|lojo| | w|d

Sub Total-02 without Provisional sums (A-B)

Amount in words

Discount | = Amount in figures

if any

Sub Total 03 (C-D)

Sub Total 04 with provisional sums (B+E)

Allow for Physical Contingencies 10% (10% of F)

Allow for Price Contingencies 5% (5% of F)

—|T|®|m|m

Bid Price (F+G+H) without VAT

Amount in words:
Name of the Bidder:

Signature

Rubber Stamp: Date:
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Palawatta Bridge

PAY
ILEOM RﬁgE ITEM DESCRIPTION UNIT QTY RATE | AMOUNT
NO RS. Cts.
BILL NO - 01 PRELIMINARY AND GENERAL
Allow for Mobilization and
11 LS1 P-001 | Demobilization of Contractors LS Item Allow
facilities,plant and equipment
12 LS2 | 119(1) | Provide all necessary Insurances LS Item Allow
Provide all necessary
1.3 LS3 119(2) Bonds, Securities LS Item Allow
14 | Lsa | poop |Allowsum for Environmental LS ltem | Allow
monitoring and mitigation work
Allow sum for Construction of
bracing and their subsequent removal
1.6 LS6 302(11) | Allow sum for Dewatering PS Item Allow 638,800.00
19 | PS3 | 118@1) | Provide & maintain Project Name PS ltem | Allow | 21,740.00
Board (2mx1.0m)
110 | PS4 | 203(3) ﬁ{:ﬁ‘t’;’e?r relocation of Public PS ltem | Allow |  44,000.00
Allow sum for Surveying,
1.12 PS6 P-004 | Investigation & Design ( Preparation PS Item Allow 847,000.00
of Shop Drawings)
113 | Ps7 | p-oosa | Allow sum for Trees Plantation & PS ltem | Allow 9,700.00
maintainance
1.16 PS8 109(1) | Allow sum for Quality Control PS Item Allow 396,000.00
SUB TOTAL BILL NO -01 PRELIMINARY AND GENERAL
BILL NO - 02 SITE CLEARING
Clearing and grabbing inclusive of
removing top soil to an average
2.1 RA-01 | 201 (1) | depthof 0.15m and Sg.m 250.00
backfilling/trenches caused by
removal of stumps
29 RA-02 | 201(2) ﬁ:]lrjrt]tmg tress girth 301mm to 600 NoS 200
23 RA-03 | 201(3) %L#]tlng tress girth 601mm to 1200 NS 200
SUB TOTAL BILL NO-02 SITE CLEARING
BILL NO - 03 CONSTRUCTION OF APPROCH ROAD
EARTH WORKS
35 RA-10 | P-005 Roadv_vay excavation,hard rock using cum 50.00
Chemical
38 RA-13 | 304 2) b Embankment'constructlon using cum 100.00
barrow material Type | materials
310 | RA-14 | 304(3) Trimming, levelling and compaction Ssqm 25000

of original ground
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CONCRETE SURFACING

Supply, laying & compacting Grade

3.22 | RA-26 | 901B(1) | 30 Concrete layer including Cu.m 22.50
Formwork
GUARDSTONE FIXING
3.25 | RA-97 | 808(5) | Supply & fixing Guardstones Nos. 28.00
SUB TOTAL BILL NO -03 CONSTRUCTION OF APPROCH ROAD
BILL NO - 04 CONSTRUCTION OF BRIDGE SUBSTRUCTURE
AA CONSTRUCTION OF
' ABUTMENT & WING WALLS
FOUNDATION,SUB
STRUCTURE & CAPPING
BEAM
Excavation for structures, soil
4.A1 | RA-29 | 302(1) suitable for backfill Cu.m. 32.88
4A.2 | RA-30 | 302(2) | Excavation for structures, Soft rock Cu.m 6.58
4A4 302(4b) Exca_tvatlon for_structures, Hard rock cum 164
RA-32 (' Using Explosive)
4A5 | RA-33 | 302(5) SIi;(itl:avatlon for structures, unsuitable cum 27196
Excavation for structures, Marshy
4.A.6 RA-34 302(5a) material Cu.m 16.44
4.A.7 | RA-35 302(8) Granular Backfill for Structures Cum 138.60
4A9 | RA-37 | poog | Supplying & compacting ABC for Cum | 37.48
foundation base as necessary
Concrete for Structure
i Concrete grade15(19 mm) as
4.A.11 | RA-39 | 1001(3a) sereed . in foundation Cu.m. 13.18
Concrete of grade 25 (19mm) in
4.A.13 | RA-42 | 1001(1) Gabbion Wall Base Cu.m. 33.60
Concrete of grade 30(19mm) in
4.A15 | RA-44 | 1001 (1) | FOUndation base abutment, wing cum. | 163.80
wall, Capping beams,ballast wall and
curtain walls
Gabbion Wall Construction
4.A.18 | RA-47 | go5(1) | Gabbions Cu.m 448.00
4.A.19 | RA-48 | go5(2) | Filter Fabric Sg.m 26.60
Formwork
Rough finish formwork for
4.A.20 | RA-49 | 1008(2) abutments & Wing walls Base Sg.m 84.40
Smooth finish formwork for
4.A.22 | RA-51 | 1008(1) | abutment, wing walls, capping Sg.m 323.96
beams,ballast wall and curtain wall
Reinforcement
Fabricating & laying tor steel r/f for
4.A.24 | RA-53 | 1002(1) | abutments,wing walls, capping Tonnes 26.37

beams,ballast wall and curtain wall

Weep holes
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4.A.27

RA-56

706(1)

Forming weep holes using type 400
PVC pipe of internal dia. Not less
than 110mm

L.m

23.32

Drainage & Backfilling

4.A.28

RA-57

705(1)

Backfill using aggregate 50~200mm
for dry stone lining behind abutment
& wing walls

Cu.m

73.58

4.A.29

RA-58

705(2)

Filter medium using aggregate
37.5mm behind abutment and wing
walls

Cu.m

9.60

4.A.30

RA-59

705(3)

Clay puddle laid under the porous
backfill , behind abutment and wing
wall

Sg.m

12.00

4B

CONSTRUCTION OF PEIRS

FOUNDATION,SUB
STRUCTURE & CAPPING
BEAM

4B.1

RA-29

302(1)

Excavation for structures, soil
suitable for backfill

Cu.m.

11.76

4B.2

RA-30

302(2)

Excavation for structures, Soft rock

Cu.m

2.36

4B.3

RA-32

302(4b)

Excavation for structures, Hard rock
('Using Explosive)

Cu.m

1.18

4B.4

RA-33

302(5)

Excavation for structures, unsuitable
soil

Cu.m

99.96

4B5

RA-34

302(5a)

Excavation for structures, Marshy
material

Cu.m

2.36

Concrete for Structure

4.B.6

RA-39

1001(3a)

Concrete grade15(19 mm) as
screed in foundation

Cu.m.

4.42

4.B.17

RA-44

1001 (1)

Concrete of grade 30(19mm) in
Foundation base,Stem, Capping
beams and curtain walls

Cu.m.

156.22

Formwork

4B.8

RA-49

1008(2)

Rough finish formwork for
Peir Foundation

Sg.m

40.86

4B.9

RA-51

1008(1)

Smooth finish formwork for
Peir Stem and curtain wall

Sg.m

213.06

Reinforcement

4.B.10

RA-53

1002(1)

Fabricating & laying tor steel r/f for
Base,Stem and curtain wall

Tonnes

21.88

SUB TOTAL BILL NO -04 CONSTRUCTION OF BRIDGE SUBSTRUCTURE

BILL NO - 05 BRIDGE SUPER STRUCTURE CONSTRUCTION

Concrete PSC Beam

5.2
Superstructure
1001 | Class A concrete of grade 40(19mm)
5.2.1 RA-63 ()b in Bridge Deck Cu.m 68.82
Class A concrete of grade 25(19mm)
5.2.2 RA-96 | 1001 (1) in Footwalk Cu.m 16.50

Beams
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5.2.5

RA-66

1003(1c)

Supplying of 11.50m long P.S.C.
concrete beams

Nos

33.00

5.2.12

RA-73

1003(2c)

Launching of 11.50m long P.S.C.
concrete beams

Nos

33.00

Form work

5.2.19

RA-80

1008(1h)

Smooth finish form work for deck
slab.

Sg.m

126.50

Reinforcements

5.2.20

RA-81

1002(1a)

Fabricating & laying Tor steel
reinforcement

Tonnes

3.42

Railings

5221

RA-83

1018(1)

Standard precast reinforced concrete
railings & uprights in class-
A,Gr.25(19mm) ) concrete . ( Type
drawing T/B/102/A&B of RDA)

L.m

75.00

5.2.22

RA-84

1019(1)

Construction of end pilasters type
111 with foundation in class A
concrete of grade 25(19) Type
drawing T/B/106 - Rev 1)

Nos

4.00

Concrete Kerbs

5.2.23

RA-85

807(1a)

Standard precast bridge kerbs(new).
Type drawing T/B/106 of RDA)

L.m

75.00

5.2.24

RA-86

807(1b)

Constructing 150*50 mm thick
insitu Lower kerbs in class B grade
20(14) concrete for bridge.

L.m

69.00

Bridge bearings

5.2.26

RA-87

1010(1)

75x12mm. Hard rubber bearing pads
over capping beam

L.m

36.00

5.4

Miscellaneous

541

RA-88

1009(1)

M.S. angle iron & hard rubber
expansion joints ( Type drawing
T/B/107 revl of RDA)

L.m

36.00

54.2

RA-89

1011(1)

Supplying & fixing 200mm long ,
20mm dia. Stainless steel bars as
dowels in capping beam at fixed
end.

Nos

30.00

543

RA-90

1020(1a)

Supplying & fixing 110 mm dia.
Type 250 PVC pipes as rain water
outlets through deck as per drawing.

L.m

19.11

5.4.4

RA-
90a

1020(1b)

Supplying & fixing 50 mm dia. Type
400 PVC pipes as rain water outlets
through deck as per drawing.

L.m

19.29

5.4.5

RA-91

1020(2a)

Supplying & fixing 220 mm dia. Type
400 PVC pipes as a duct through deck
as per drawing.

L.m

75.00

5.4.6

RA-92

1013(1)

Bituminous sealing material supplied
and laid under beam ends to prevent
grout leak to capping beam.

L.m

36.00

5.4.7

RA-97

1303(3)

Painting Bridge hand rail with
weather shield Emulsion Paint Two
coats

Sg.m.

180.00

5438

RA-98

1303(4)

Stenciling and Numbering on
Bridges

Nos

2.00
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55 Approch Slab Construction

Concrete

Class A concrete of grade 25(19mm)

551 | RA-93 | 1001 () | i Approch Slab

Cu.m

21.60

Form work

Rough finish formwork for sides of

552 | RA94 | 1008(2) | Aporoch Slab

Sg.m

10.80

Reinforcements

553 | RA95 | 1002(1) | Faneaing & laying Tor steel

Tonnes

1.74

SUB TOTAL BILL NO -05 BRIDGE SUPER STRUCTURE CONSTRUCTION
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Palawatta Bridge

BILL NO - 07 DAY WORKS

ITEM DESCRIPTION UNIT QTY RATE | AMOUNT
NO RS. Cits.
7.1 Labour

711 Unskilled labour Day 5.00

7.1.2 Semi skilled labour Day 5.00

7.1.3 Skilled labour Day 5.00

7.14 Operators Day 5.00

Total cost of Labour
7.2 Equipment

791 Backhoe loader - 2WD, 0.15 scoop
o capacity Hrs 5.00

7.2.2 Farm Tractor with 3T trailer Hrs 10.00

7.2.3 Water Bowser - 6000 ltrs Hrs 10.00

7.2.4 Concrete Mixer - 200ltrs (10/7) Hrs 10.00

7.2.5 Water pump - 2 inch Hrs 25.00

7.2.6 Porker vibrator (Petrol) - 1.8m.hour Hrs 5.00

7.2.7 Lorry 3 Ton - 3Ton Km 50.00

7.2.8 Plate Compactor - 80kg tamper plates Hrs 10.00

7.2.9 Excavator Hrs 5.00
Total cost of Equipment
7.3 Materials
7.3.1 Cement - Ordinary 50kg 5.00
7.3.2 Aggregate for concrete (19mm) Cu.m. 2.00
7.3.3 Sand Cu.m. 2.00
Total cost of Material
Summary of Day works
Description Amount (Rs.)
1. Labour
2. Equipment
3. Material
Total
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Section - 8

Drawings
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DRAWINGS

No. | Description Drawing No. Nor. Of Drawings
1 RB and LB Abutment Detail 1
2 Pier-1, Pier-2 Detail 1
3 PSC Beam Three Span Bridge DD/D/CP/RBP/MPS/01 1
4 Typical Details DD/D/CP/RBP/TY/01 1
5 Details of Deck (9500-16500)/ DD/D/CP/RBP/TY/02 1
3.5,4.0,4.5 Carriageway Width

6 Details of Deck (7.01)/ DD/D/CP/RBP/TY/03 1
3.5,4.0,4.5 Carriageway Width

7 Approach Slab DD/D/CP/RBP/TY/06 1

8 Type Hand Rails and Up T/B/102/A-B 1
Rights

9 End Pillaster with different T/B/106-REV-1 1

types of Foundation & Precast
Guard Stone
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Section - 9
Standard Bid Forms
Bid Security

Affidavit for the Current Commitments
Bank Letter Granting the Revolving Line of Credit
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FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]
............................................................................................................... [insert issuing
agency’s name, and address of issuing branch or office]

Beneficiary: Director General, Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

Date: [insert (by issuing agency) date]

BID GUARANTEE NO.: .. e, [insert (by issuing agency) number] We have
been informed that ... insert (by issuing agency) name of the
Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ......................... [insert (by

issuing agency) date] (herein after called “the Bid”) for the execution of construction of Pelawatta -
Hathlahabada - Gorakaduwa Bridge under Contract No: RDA/West/Kalu/Agala/GSP/CECB/22. Furthermore, we
understand that, according to your conditions, Bids must be supported by a Bid Guarantee.

At the request of the Bidder, We .........cccovvviiiiiiiiiiii, [insert name of issuing agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................. [insert amount in figures] ...................................[insert amount in words]

upon receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii. does not accept the correction of errors in accordance with the Instruction to Bidders
(hereinafter “the ITB) of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the period of bid
validity,
(i) fails or refuses to execute the Contract Form, if required, or
(i) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire:
(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and
of the Performance Security issued to you by the Bidder; or
(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the
performance security, otherwise it will remain in forceup to .............. (insert date)
Consequently, any demand for payment under this Guarantee must be received by us at the office on or before
that date.

Signature and the Seal of the Guarantor:

Designation .........ccoovvviiriiiiiiiie e

Name of the Organization ...........c.vieiiiiiiiiii ittt ee e ene e,
Date: oo

Witness:

Name ..o NICNo ......eeveee Signature .......................
NaAME ..ot NICNo ... Signature .............o.euene.

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive
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FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Director General,
Road Development Authority

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the outstanding
Contract Commitments of (Name of the Bidder (s) are as follows. | (We) further declare that all the
outstanding contract commitments are listed below.

Specialt Name of the Name of the Initial Contract Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant and he
having understood the contents of same, signed beforeme at ................................ [Place], on
this ..o 2021 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the
clause 3.3 of ITB
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FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF
CREDIT

[In Letterhead of the bank]

FROM PP PP PP
TO : Director General
Road Development Authority (RDA)
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha,
Battaramulla, Sri Lanka
SUB:Letter from the bank for providing a line of creditin favourof.........................oeaee. Lin

case of award to them of works for the Contract of construction of Pelawatta - Hathlahabada - Gorakaduwa
Bridge UNDER Contract No: RDA/West/Kalu/Agala/GSP/CECB/22.

Dear Sir,

W e 2 bankers of ......cooeviiniiiiie % hereby agree
to grant revolving line of credit for an amount of  Sri Lanka  Rupees
....................................................... for the purpose of the execution of the Civil Work Contracts
UNAEE The CONIaCt OF . ..ot e e, , (Name
of the Project) under Contract NO: ...ceiveierecnrnennnen. This revolving line of credit will be maintained until
the works are  taken over by the RDA.

Designation ..................
Name of the Organization ..............ooouiiiiiii i
Date: ...

Witness:
Name ..o NICNoO .covviiiiiiin, Signature ..........c.coooeii
Name ..o NICNoO ..oovviiiiiin, Signature ..........c.cooeiiiiiiinn

1 Name of Beneficiary / Bidder
2 Name of Bank

3 Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit
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Check List for Bidders

ITB clause Yes Reference
Form of Bid
Completed? 18
Signed? 18
No of addendum issued (taken to form of Bid)
Bid security
Addressed to the Employer? 16
Format as required? 16
Issuing agency as specified? 16
Amount as required? 16
Validity 28 days beyond the validity of bid? 16
Quialification information
Copy of ICTAD Registration? 4
(Registration No, Grade, Specialty, Expiry Date)
Copy of VAT registration or a letter form Inland Revenue 4
that the Bidder is not VAT registered?
Authentication of for signature (Power of Attorney)? 4
Certified Copy of Audited Financial Statements for the 4
last five years?
(Construction turn over for last five years; Current assets and current
liabilities for last year)
A letter from a Bank on the provision of credit facilities? 4
The Affidavit For The Current Contractual 4
Commitments?
Construction Programme and Cash Flow Chart? 4
Similar work completed in last 10 years 4
Major items of construction equipment proposed 4
Qualification and Experience of key staff 4
Addendum
Content of addendum (if any) taken in to account? 10
Bid package
All the documents given in ITB clause 12 enclosed in the 12
original and copy?
ITB clause 19 followed before sealing the bid package? 19
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