



මහාමාර්ග අමාත්‍යාංශය
நெடுஞ்சாலைகள் அமைச்சு
MINISTRY OF HIGHWAYS

මගේ අංකය
எனது இல. }
My No. }

MH/ENG/03GamaSamaga Pro. Vol. 1

ඔබේ අංකය
உமது இல. }
Your No. }

දිනය
திகதி } 2021.10.01
Date }

Construction of Bridges Identified Under Gama Samaga Pilisandararak Program


ADDENDUM 01

This addendum is issued to sort out the questions raised at the pre bid meeting held at Provincial Directors Office, Sabaragamuwa on 30.09.2021 via Zoom.

Ref. No.	Item	In the document	To be corrected as
1	Invitation of Bids – Cl. 6 : Submission of the registration certificate issued by Registrar of Public contracts under the Act No. 3 of 1987, Department of Registrar Companies for Contracts	At the purchasing of the set of bidding documents	At the submission of the bids.
2	Validity of Bid security – Cl.16 / Cl.16.1	Bids which follow SBD/03 - Bid security shall be valid up to 28 Calendar days beyond the validity of the bid (91 days beyond date of closing bids). Bids which follow SBD/01 – valid until 24/01/2022	Bids which follow SBD/03 – No change Bids which follow SBD/01 – No change
3	Request of extra time for submission of Bid bond of CGF	Not allowed	
4	Package RDA/Sab/Keg/Ruwan/GSP /CECB/07 BOQ Item 5.1.1 – request to change L.S. to P.S.	Not allowed.	

Drawings for Steel composite super structure is attached herewith for following packages.

- RDA/Sab/Keg/Ruwan/GSP/CECB/06
- RDA/Sab/Keg/Ruwan/GSP/CECB/07
- RDA/Sab/Keg/Ruwan/GSP/CECB/12


Eng. W.B. Palugaswewa
Additional Secretary (Engineering)
Ministry of Highways