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DETAILS OF PROJECT LOCATION  
 

 

          
 

 

 

 

      
 

 

 

 

District – Kegalle DS Division – Deraniyagala  EE Division – Ruwanwella  
 

GPS Location of the Bridge 

 North  - 06 59 789 

 East     - 080 22 433 

 

 

 

 

 
 

From LB Side 

LB- Pahalagama 

From U/S Side 

From RB Side 

B- Ballahala 

From D/S Side 
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VOLUME 1 
 

 

Section 1 Instruction to Bidders (ITB) 

Section 2 Standard Forms 

Section 3 Conditions of Contract (COC) 
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SECTION-1: INSTRUCTION TO BIDDERS 
 

Refer Section 1 of ICTAD Standard Bidding Document, ICTAD publication no. 

ICTAD/SBD/03 Second Edition January 2007 

 

Please read this in conjunction with Standard Bidding Document for Procurement of 

Works - Minor Contracts (ICTAD/SBD/03 Second Edition – January 2007) 
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SECTION-2: STANDARD FORMS 

(CONTRACT) 
 

 

 Form of Letter of Acceptance 

 Standard Form of Agreement 

 Form of Performance Security 

 Form of Advance Payment Security 

 Form of Retention Money Guarantee 

 

Please read this in conjunction with Standard Bidding Document for Procurement of 

Works - Minor Contracts (CIDA/SBD/03 Second Edition – January 2007) 
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LETTER OF ACCEPTANCE 

………………………………………..,  

……………………………………….., 

[Contractor’s Name & Address] 

 

Dear Sir, 

 

CONSTRUCTION OF BRIDGE LINKING BALLEHELA AND PAHALAGAMA 

 

Contract No.  RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

This is to notify you that your bid dated ………….. Construction of Bridge Linking 

Ballehela and Pahalagama 

Contract No. RDA/Sab/Keg/Ruwan/GSP/CECB/10 

for the Contract Price of Rupees …………………………………… 

(…………………………..) As corrected in accordance with Instruction to Bidders is 

hereby accepted. 

You are hereby instructed to proceed with the execution of the said Works in accordance 

with the Contract Documents. 

 

The Contract Number will be RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

The commencement Date shall be …………………… 

The amount of Performance Security is …………… valid up to ……………….. 

The Performance Security shall be submitted on or before ……………… 

 

Thank You 

 

Yours faithfully, 

 

Director General 

Road Development Authority  

Copies to: 

1. Chairman, RDA – F.i. Pl. 

2. General Manager, CECB  - Pl. instruct contractor to proceed the work 

3. Commissioner of Inland Revenue– F.i. 

4. The Auditor General– F.i. 

5. Chief Accountant, (MOH) – F.i. 

6. Provincial Director (Uva), RDA – F.i. 

7. Chief Engineer(Monaragala), RDA – F.i. 

8. Executive Engineer (Monaragal), RDA – F.i. 
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STANDARD FORM OF AGREEMENT 

 

This AGREEMENT, made on …… of ………, 2021 between 

………………………………. (hereinafter called “the Employer”) and 

…………………………………. (hereinafter called “the Contractor”) of the other part. 

WHEREAS the Employer is desirous that the Contractor execute Construction of Bridge 

Linking Ballehela and Pahalagama CONTRACT NO: 

RDA/Sab/Keg/Ruwan/GSP/CECB/10  (hereinafter called “the Works”) and the 

Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to, and they shall be deemed to form and be read and construed as part of this 

Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 

to execute and compete the Works and remedy any defects therein in 

conformity in all respects with the provision of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein 

the initial Contract Price or such other sum as may become payable under the 

provisions of the Contract at the time and in the manner prescribed by the 

Contract. 

IN WITNESS where of the parties thereto have caused this Agreement to be executed 

the day and year aforementioned, in accordance with laws of Sri Lanka. 

 

 

…………………………………………..             

 …………………………………

…….. 

Authorized signature of Contractor          Authorized signature of 

Employer 

 

COMMON SEAL   COMMON SEAL 
In the presence of Witnesses: 

 

1. Name and NIC No:    …………………………………………… 

      Signature:  …………………………………………… 

       Address:  …………………………………………… 

 

2. Name and NIC No:  …………………………………………… 

      Signature:  …………………………………………… 

       Address: …………………………………………… 
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PERFORMANCE SECURITY 

(Unconditional) 

 

………………………………………….……………………………………………………

…... 

[Issuing Agency’s Name, and Address of Issuing Branch or Office] 

 

a) Beneficiary:  Director General , Road Development Authority 

 1st Floor, “Maganeguma Mahamedura”, 

 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

   
 

 

Date: ………………………  

 

PERFORMANCE GUARANTEE No.: …………………………. 

 

We have been informed that ……………………………………………………... [Name 

of Contractor] (Hereinafter called, “the Contractor”) has entered into Contract No. 

_____________________   dated ……………………. with you, for Construction of 

Bridge Linking Ballehela and Pahalagama invited under TENDER No: 

RDA/Sab/Keg/Ruwan/GSP/CECB/10 (hereinafter called “the Contract”). 

 

Furthermore, we understand that, according to the Conditions of the Contract, a 

performance guarantee is required. 

 

At the request of the Contractor, we ………………………………………………… 

[name of Agency] hereby irrevocably undertake to pay you any sum or sums not 

exceeding in total an amount of ………………… [amount in figures] 

(………………………………………………….) [amount in words], upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation(s) under the Contract, without your needing to 

prove or to show grounds for your demand or the sum specified therein. 

 

This guarantee shall expire, no later than the ……. day of ……….2021. [ 28 days beyond 

the intended completion date] and any demand for payment under it must be received by 

us at this office on or before that date. 

 

 

 

Signature and the Seal of the Guarantor: 

…………………………………………………………… 

  

Name of the Organization: ………………………………………………………………... 

 

Address: ………………………………………… 

 

Date: ……………………………………………………. 

 

Witness: ………………………………………………... 
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FORM OF ADVANCE PAYMENT SECURITY 

 

----------------------------------------------------- (Name and addresses of Issuing Agency and 

Branch) 

----------------------------------------------------- 

b) Beneficiary: Director General , Road Development Authority 

 1st Floor, “Maganeguma Mahamedura”, 

 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

  

 

Date: ___________________ 

 

ADVANCE PAYMENT GURANTEE No: ________________________ 

We have been informed that _____________________________________ [Name of 

Contractor] (hereafter called “the Contractor”) has entered into Contract No. 

RDA/Sab/Keg/Ruwan/GSP/CECB/10 [reference number of the Contract] dated 

________________ with you, for Construction of Bridge Linking Ballehela and 

Pahalagama  (hereinafter called “the Contract”). 

 

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum ______________ [amount in figures] 

____________________________________ [amount in words] is to be made against an 

advance payment guarantee.   

 

At the request of the Contractor, we ______________________________ [name of 

issuing agency] hereby irrevocably undertake to pay you any sum or sums not exceeding 

in total an amount of _____________ [amount in figures] 

__________________________________________ [amount in words] upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation in repaying of the advance payment under the 

Contract. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of 

the advance payment repaid by the Contractor.  

This guarantee shall expire on _________________ [Insert the date, 28 days beyond the 

expected expiration date of the Contract]. Consequently, any demand under this guarantee 

must be received by us at this office on or before that date. 

 

Signature of Authorized officer 

Issuing Agency 
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FORM OF RETENTION MONEY GUARANTEE 

 

NUMBER: ………………………    DATE: ………………………………… 

SUM GUARANTEED: ……………………………… 

c) To:  Director General , Road Development Authority 

 1st Floor, “Maganeguma Mahamedura”, 

 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

  

 

Whereas, it has been stipulated by the Employer in clause 10.5 of the conditions of 

contract that he would release to the contractor the full sum mentioned under the contract 

in pursuance of clause10.6, on the contractor furnishing an unconditional guarantee 

acceptable to the Employer to the full value of the retention money, valid up to 28 days 

beyond the end of the Defects Notification Period. 

  

We. ……………………………………………………………………………(name and 

address of the Guarantor) as instructed by the Contractor, unconditionally and 

irrevocably, guarantee to pay the Employer upon the Employer’s first written-demand and 

without cavil or objection, any sum or sums within the said amount as aforesaid without 

the Employer’s needing to prove or to show grounds or reasons for the Employer’s 

demand for the sum specified therein and the said amount of 

Rupees……………………………….(amount of  

Guarantee)………………………………………………….. (Amount in words) in the 

event the contractor fails to carry out his obligations to rectify defects, which he is 

responsible to rectify under the contract. 

 

This guarantee shall be valid up-to………………………………. (Date) 

 

Signature and Seal of the Guarantor: ……………………………………………… 

Name of Organization: …………………………………………………… 

Address: 

……………………………………………………………………………………………….

. 

Date: ……………………… 

Witness: ……………………………… 
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SECTION – 3:  CONDITIONS OF CONTRACT 
 

Refer Section 3 of CIDA Standard Bidding Document, CIDA publication No. 

CIDA/SBD/03 Second Edition January 2007  

 

Please read this in conjunction with Standard Bidding Document for Procurement of 

Works - Minor Contracts (CIDA/SBD/03 Second Edition – January 2007) 
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VOLUME 2 
 

Invitation for Bids (IFB) 

Section  4 Form of Bid and Qualification Information 

Section  5  Schedules 

Section 6 Specifications 

Section 7 Bill of Quantities 

Section 8 Standard Forms (Bid) 

Section 9 Drawings 
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DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA 

INVITATION FOR BIDS 
GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA 

MINISTRY OF HIGHWAYS  
 

NATIONAL COMPETITIVE BIDDING 
 

1. The Chairman, Ministry Procurement Committee 2 (MPC 2) of Ministry of Highways, now invites sealed 
bids from eligible and qualified bidders for theworks described below :- 
 
 

 

 

Ref.  

No. 

Contract No Name of the contract 

 

 

RDA EE 

Area/ 

 District 

Engineer’s 

Estimate 

(Including 

contingencie

s & without 

VAT) 

/ (LKR Mn) 

Contract period 

(Calendar Days) 

CIDA 

Grade 

 

Non- 

Refundabl

e Fee 

Bid 

Security 

 (LKR.) 

 

1 
RDA/Central/Mathal

e/Laggala/GSP/CEC

B/02 

Bridge across Atambe Ela for the 

road near Godaulpatha Bakery 

Nalanda 

 / Mathale 10.6 

 
180 

C6 &  

C5 

 

3,500/- 150,000/- 

 

2 
RDA/Central/N.Eliy

a/Hangu/GSP/CECB

/03 

Mada Arawa Bridge, 

Kehelwathupitiya Bridge & Illagolla 

Bridge 

Hanguranke

tha/  

Nuwara 

Eliya 

29.39 270 
C5 &  

C4 

 

8,000/- 
400,000/- 

 

 

 

3 

RDA/N.West/Kru. 

Put/GSP/CECB/05 

Bridge across Warawewa Spill Canal 

on Mahagalkaduwala – Galawewa 

Road & Kurunegala and Bridge in 

Kottukachchiya - Kachchimaduwa 

Road 

Kurunegala/  

Kurunegala 

 

Puttalam/  

Puttalam 

52.43 365 C4 

 

 

 

12500/- 

790,000/- 

 

4 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/06 

Construction of Bridge for 

Egodakanda Village in Pannila 

Ruwanwella

/ Kegalle 
48.2 270 

C5 & 

 C4 

 

12,000/- 
700,000/- 

 

5 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/07 

Construction of Bridge behind MOH 

Office at MalibodaNamalwaththa 

Ruwanwella

/ Kegalle 
29.1 270 

C5 & 

 C4 

 

8,000/- 
400,000/- 

 

6 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/08 

Construction of Bridge for 

PahalaMiyanawita to Beligaswaththa 

Ruwanwella

/ Kegalle 
7.3 150 

C7 & 

 C6 

 

2,500/- 
110,000/- 

 

7 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/09 

Construction of Bridge in Irekanda 

Road, Kosgahahinna 

Ruwanwella

/ Kegalle 
5.5 120 

C7 &  

C6 

 

2,000/- 
80,000/- 

 

8 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/10 

Construction of Bridge Linking 

Ballehela and Pahalagama 

Ruwanwella

/Kegalle 
9.6 150 

C7 & 

 C6 

 

3,500/- 
145,000/- 

 

9 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/11 

Construction of Bridge in 

GedarawaththaAdawiya Road 

Ruwanwella

/ Kegalle 
14.4 180 

C6 &  

C5 

 

4,000/- 
210,000/- 

 

10 
RDA/Sab/Keg/Ruwa

n/GSP/CECB/12 

Construction of Bridge across 

Karawila Ganga in  

UdamalibodaDikellakanda Road 

 

Ruwanwella

/ Kegalle 

32.3 270 
C5 &  

C4 

 

9,000/- 480,000/- 

 

11 

RDA/Sab/Keg/Ruwa

n/GSP/CECB/13 

Construction of Bridge at 

DehiowitaPolwaththa 

Ruwanwella

/Kegalle 
8.8 150 

C7 &  

C6 

 

3,000/- 
120,000/- 

 

12 
:RDA/South/Mt./De

ni./GSP/CECB/15 

Reconstruction of Waththehena 

Bridge by replacing with a concrete 

deck 

Deniyaya/ 

Matara 12.2 150 
C6 & 

 C5 

 

4,000/- 150,000/- 

13 RDA/Sab/Keg/Ruwa

n/GSP/CECB/17 

Construction of Deloluwa 

Makuluwathenna Bridge, Dehiowita 

Ruwanwella

/ Kegalle 
5.4 120 

C7 &  

C6 

 

2,000/- 

 

80,000/- 

14 
RDA/Sab/Keg/Ruwa

n/GSP/CECB/18 

Construction of Small Bridge across 

the Canal which Boundries to 

Katulanda and Pallewaththa 

Ruwanwella

/ Kegalle 16 180 
C6 &  

C5 

 

4,500/- 240,000/- 

15 RDA/Sab/Keg/Ru

wan/GSP/CECB/19 

Construction of Bridge Across the 

Canal at Thaligama, Pallewaththa 

Ruwanwella

/ Kegalle 
8.4 150 

C7 &  

C6 

 

3,000/- 
120,000/- 

 

2. Rehabilitation and Improvement activities (the works) will include but not limited to the 
following: 
 

• Site Clearing and Excavation; 
• Bridge/ Culvert Construction with access Roads. 
• Drainage construction / improvements; 
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• Relocation of utilities 
 

3. Bidding will be conducted through the National Competitive Bidding Procedure. Since the Total Cost 

Estimate of Bridge across Warawewa Spill Canal on Mahagalkaduwala – Galawewa Road & Kurunegala 

and Bridge in Kottukachchiya - Kachchimaduwa Road is higher than Rs. 50 Mn, regional preference and 

CIDA grade preference shall apply only for the all other contract packages, as stipulated in Public 

Finance Circular No. 04/2016 (ii). 

4. To be eligible for contract award, the successful bidder shall not have been blacklisted and shall be 

currently registered with the Construction Industry Development Authority formerly named as Institute 

for Construction Training and Development (ICTAD) for Bridge or Highway Construction in above 

grades. 

5. Interested bidders may obtain further information and inspect the bidding documents during 

office hours (from 09:00 hrs to 15:00 hrs Monday to Friday inclusive, except Public Holidays) from 

Additional Secretary (Engineering), Ministry of Highways, 7th Floor, “Maganeguma Mahamadura”, 

Denzil Kobbakaduwa Mawatha, Battaramulla. TP: 011-2887463, 011-2887543, Fax: 011-2887464.] 

or relevant Provincial Director Office. 

6. A complete set of Bidding Documents in English language shall be purchased by interested 

bidders on submission of a written application with the registration certificate issued by Registrar of 

Public contracts under the Act No. 3 of 1987, Department of Registrar Companies for Contracts, from the 

Additional Secretary (Engineering), Ministry of Highways, 7th Floor, “Maganeguma Mahamadura”, 

Denzil Kobbakaduwa Mawatha, Battaramulla or relevant Provincial Director Office from 21st 

October 2021 until 5th November 2021during 09:00 hrs to 15:00 hrs upon payment of a non-

refundable fee.  The non refundable tender fee can be paid by depositing cash to the following account. 

a. Account Name  : Secretary – Ministry of Highways 
b. Account Number : 0007040370 
c. Bank Name  : Bank of Ceylon- Battaramulla 
7. Bid shall be addressed to the Chairman, Ministry Procurement Committee 2, C/o 

Additional Secretary (Engineering), Ministry of Highways, 7thFloor, “Maganeguma  Mahamedura”, 

Denzil Kobbekaduwa Mawatha, Battaramulla and can be submitted to the above address or to the 

Office of Provincial director of Road Development Authority of respective province in duplicate 

on or before 14:00 hrs on 8th November 2021 together with bid security as described in the bidding 

document. Late bids will be rejected. Bid opening to be done on 10th November 2021 at 1.00 pm at 

Engineering Division, Ministry of Highways, 7thFloor, “Maganeguma Mahamedura”, Denzil 

Kobbekaduwa Mawatha, Battaramulla in the presence of the bidder’s representatives who chooses to 

attend and those who would not be able to attend due to inter provincial travel restriction, can joint 

through the online meeting, to be arranged by the ministry and the link will be sent due course. Please 

write your E Mail address and Phone Number on top of the Submitting Envelope to send the Link and 

those, who have not written, won’t be able to Joint to this online meeting. 

8. The bidder shall bear all costs associated with the preparation and submission of its Bids, and 
the Employer shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 
 

The Address Referred to above is 
The Chairman,  
Ministry Procurement Committee 2, 
C/o Additional Secretary (Engineering)  
Ministry of Highways,  
7th Floor, Maganeguma Mahamedura,  
Denzil Kobbekaduwa Mawatha,  

Battaramulla. 
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SECTION – 4:  FORM OF BID AND 

QUALIFICATION INFORMATION 

 

 Form of Bid  

 Qualification of information 
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FORM OF BID 

Construction of Bridge Linking Ballehela and Pahalagama 

TENDER NO: RDA/Sab/Keg/Ruwan/GSP/CECB/10 
 

To:  Director General, 

  Road Development Authority 

Gentlemen, 

1. Having examined the Conditions of Contract given in the Standard Bidding 

Document-Procurement of Works (ICTAD/SBD/03-Second Edition, January 2007) 

along with the Schedule, Specifications, Drawings and Bill of Quantities and 

addenda Nos …..  for the execution of the above-named Works, we the undersigned, 

offer to execute and complete such Works and remedy any defect therein in 

conformity with the aforesaid Conditions of Contract, Schedule, Specifications, 

Drawings, Bill of Quantities and addenda Nos….... for the sum of Sri Lankan 

Rupees* …………………………………………………..  (SL Rs*................……) 

or such other sums as may be ascertained in accordance with the said Conditions. 

2. We/I acknowledge that the Schedule forms part of our Bid. 

3. We/I undertake, if our Bid is accepted, to commence the Works as stipulated in the 

Schedule, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Contract Data. 

4. We/I agree to abide by this Bid for the period of 63 days from the time of closing of 

the Bids or any extended period to which we may agree and it shall remain binding 

upon us and may be accepted at any time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Bid together 

with your written acceptance thereof shall constitute a binding contract between us. 

6. Unless and until a formal Agreement is prepared and executed, this Bid together 

with your written acceptance thereof shall constitute a binding contract between us. 

7. We/I accept/ we do not accept the Appointing Authority for the Adjudicator. 

8. We/I understand that you are not bound to accept the lowest or any Bid you may 

receive.  

Dated this ...................... day of .................2021 in the capacity of ................................. 

duly authorized to sign tenders for and on behalf 

of......................................................................................... 

Name : ……………………………………… (IN BLOCK CAPITALS) 

Signature : .............................................................. 

Address : .............................................................. 

Witness  : 1 Name .......................................... Signature……………………….. 

    2 Name ………………………...  Signature……………………….. 

 

* The amount inserted here should not include the VAT component 
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QUALIFICATION INFORMATION 

 

 

Details of Contract works in hand 

(Attach as annex 06) 

Special

ty 

Name of 

the 

Contract 

Name of the 

Client 

Initial 

Contract 

Amount (Rs.) 

Outstanding 

Work  (Rs.) 

Expected 

date of 

completion 

Highw

ays* 

     

     

     

Bridges

* 

     

     

     

Buildin

gs* 

     

     

     

Irrigati

on* 

     

     

     

#      

     

     

Total   

 

* Add additional rows to include all the current projects if needed 

# Provide additional specialty, to include all the current projects 

 

Note – The bidders who do not provide all contract commitment shall be treated as non-responsive 

according to the clause 3.3 of ITB 

Financial Data 

ICTAD Registration Please attach photo copy of Original Documents 

(as annex -01) 

Registration Number  

Grade & Specialty  

Expiry Date  

VAT Registration Number (Attach as Annex 02) 

Construction Program   (Attach as annex 11) 

Legal Status(Please attach photo copy of 

original documents as annex) 

(Attach as Annex 03) 

Authentication of Signatory   (Attach original   with form of bid 

 & a photo copy  as annex -04) 

Value of Construction works performed 

(Attach copy of Audited Financial Report) 

(Attach as Annex 05) 

year 2020/2021  

Year 2019/2020  

Year 2018/2019  
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As per Latest Audited Financial Statement 

  

1 Current Assets  

2 Current Liabilities  

3 Working Capital (1-2)  

4 
Value of Outstanding work in 

hand 
 

5 Line of Credit **  

*6 
Available Liquid Asset {3 - (0.1) 

x 4+5} 
 

* This amount shall be not less than the amount given in clause 4.4 of ITB 

** Line of credit if provided shall strictly be as per the form given in Section -9. 

(Attach as annex 07) 

 

 

 

Similar Work Experience, Construction Equipment Proposed and Qualification & 

Experience of Key staff 

 

 

Signature of the Bidder: .............................................................. 

Similar work completed in last 05 years  

( Attach LOA, Completion Certificate, 

documents to  confirming similarity of work) 

 Value………………..                       

Year……………….. 

Employer …………………………… 

Completed Date ……………………. 

Description of work ………………… 

(Attach  as annex-08) 

Major Items of Construction Equipment 

Proposed 

 1. Type………………..Capacity………………..  

(Attach  as annex-09)  2. Type………………..Capacity………………..  

  3. Type………………..Capacity……………….. 

  4. Type………………..Capacity……………….. 

  5. Type………………..Capacity……………….. 

Qualification and Experience of Key staff to 

be attached to the project  

Attach details of key personal CVs. Separately, 

proposed to be at site for supervision. 

 

(Attach  as annex-10) 

Technical  

1. 

2. 

3. 

Managerial 

1 

2 

3 
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SECTION – 5:  SCHEDULE 
 

 

Bidding Data and Contract Data 
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BIDDING DATA 

Clause 1, Scope of Bid                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

 

Clause 1.1 

d) Employer is the Road Development Authority established by the Act No.73 of 1981. 

e) Address of the Employer is:  Director General , Road Development Authority 

 1st Floor, “Maganeguma Mahamedura”, 

 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

 Telephone: 0112862795, Fax:  0112872272 

E-mail: gmo@ rda.gov.lk  

f) The works consists of Construction of Bridge Linking Ballehela and Pahalagama 

RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

Clause  1.2 
 Time for completion is 150 calendar days from the Start Date. 

 

 Clause 1.3  

 

a) The Bidding Documents shall be inspected from Additional Secretary (Engineering), 

Ministry of Highways, 7th Floor, “Maganeguma Mahamedura”, Denzil 

Kobbekaduwa Mawatha, Battaramulla  or from Provincial Director 

(Sabaragamuwa), Road Development Authority, Rathnapura 21/10/2021 to 

05/11/2021 

b) The non-refundable tender fee is Rs. 3,500/- can be paid by depositing cash to the 

following account 

a. Account name  : Secretary – Ministry of Highways 

b. Account number  : 0007040370 

c. Bank Name  : Bank of Ceylon- Battaramulla. 

 

c) The Bidding Documents shall be collected during working hours from 09.00 Hrs to 

15.00 Hrs from the office of the Additional Secretary (Engineering), Ministry of 

Highways, 7th Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, 

Battaramulla or Provincial Director (Sabaragamuwa), Road Development Authority, 

Rathnapura from 21/10/2021 to 05/11/2021. 

 

Clause 2. Source of Funds 

Clause 2.1 

 

The source of funds is from the Ministry of Highways. 

 

Clause 3, Eligible Bidders 

 

Clause 3.1 

The bidder shall be currently registered with the Institute for Construction Industry 

Development Authority (CIDA) in C7/C6 grades in Highways/ Bridges specialty. 

 

Clause 4, qualification of the Bidder 

 

Clause 4.1 

"Bidder shall provide in Section 4, form of Bid and Qualification Information pertaining 

to the following: 

 

a. CIDA registration particulars 
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 Registration number 

 Grade 

 Specialty 

 Expiry Date 

b. NCASL membership 

 Membership number 

 Expiry date 

c. VAT registration number, 

d. Construction Programme   with critical path and cash flow forecast. 

e. Legal status of the bidder (sole proprietor, Partnership, Company etc.) 

f. Authentication or signatory (written Power of  Attorney) 

g. Total monetary Value of construction work performed for each of the last five 

years. 

h. Experience in works of a similar nature c for each of the last ten years 

i.  Major items of construction equipment proposed to carry out the Contract 

j. Qualification and experience of key site management and technical personnel 

proposed for the Contract ; 

k. A description and value of work, which the bidder proposes to sub-contract, 

together with the name and address of the proposed sub-contractors. 

l. Evidence of adequacy of working capital for this contract; 

m. Authority to seek references from the bidder's bankers; 

n. Any other relevant data 

 

 

Clause 4.2 

* Average annual volume of construction work performed in any of the last five 

years shall be at least  Rs. 14.5 Million     

                   

* The minimum amount of liquid Assets and / or credit facilities net of other   

contractual commitments and exclusive of any advance payment which may be 

made under the contract shall be not less than   Rs.4.8 Million                                   
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C. PREPRATION OF BID (Instructions to Bidders) 

 

ITB Clause  11,   Language of Bid 

 

The language of the Bid shall be English. 

 

Clause 13, Bid Prices 

 

Price adjustment is not applicable.  

 

Clause 15, Bid Validity 

The bid shall be valid for 63days from the time of closing date of the Bid  

 

Clause 16, Bid Security 

The amount of Bid Security shall be Rs. 145,000/- 

 

Bid security shall be valid up to 28 Calendar days beyond the validity of the bid.                     

 

Clause 17, Pre-Bid Meeting 

 

The pre-bid meeting will be held at the office of the Provincial Director (Sabaragamuwa), 

Road Development Authority, Rathnapura . ( Tel No. 045- 2222608, Fax No. 045-

2222471) at 10.00 hrs on 01.11.2021 and site visit will be arranged on the same day if 

necessary. 
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D: SUBMISSION OF BID 

 

Clause 19, Sealing and Marking of Bid 

 

Clause19.2  

(a) Chairman, Ministry Procurement Committee 2, C/o Additional Secretary 

(Engineering), Ministry of Highways, 7th Floor, “Maganeguma Mahamedura”, Denzil 

Kobbekaduwa Mawatha, Battaramulla 

 

(b) Construction of Bridge Linking Ballehela and Pahalagama 

Contract No. is RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

The location of work is Deraniyagala Electorate, Kegalle District. 

 

 

Clause 20, Deadline for submission of Bid 

 

The deadline for submission of bids shall be 14.00 hours on 08.11.2021. 

 

Clause 26, Correction of Errors 

 

(c) Not modified 

(d) Sub Clause 26(d) is applicable. 

 

Clause 31, Performance Security 

 

The Standard Form of   Performance security shall be an unconditional, on demand 

guarantee issued  

by a reputable bank in Sri Lanka or any other organization approved by the Treasury for 

this purpose. 

 

The amount of Performance Security is 5% (Five percent) of the Initial Contract Price. 

 

Clause 32 Advance payment  

Advance payment of  20% of the initial contract sum less contingencies and provisional  

sums would be made in two equal installments .The second installment would be paid 

only after establishing that the first installment of the advance payment has been used 

exclusively for mobilization. The advance  

Payment guarantee shall only be from a Bank acceptable to the employer.  

 

Clause 33, Adjudicator 

 

The Adjudicator proposed by the Employer is the Institution of Engineers Sri Lanka  

 

Appointing Authority for the Adjudicator shall be the Institution of Engineers Sri Lanka  

                       

 Name of the Adjudicator is the person appointed by the Institution of Engineers Sri Lanka 

 

Hourly rate 2,500/- (All inclusive) & Reimbursable cost Rs. 1,000/- 
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CONTRACT DATA 

 

The Name of the Contract: - Construction of Bridge Linking Ballehela and Pahalagama 

 

Contract Number        :-  RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

g) 1.1.8      The Employer                       :-  Director General , Road Development 

Authority, 1st Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa 

Mawatha, Battaramulla. Telephone: 0112862795, Fax:  0112872272 

  

1.1.10    The Engineer for the Contract   : Central Engineering Consultancy 

Bureau (CECB) 

 

 Engineer’s Representative: Will be notified later  

   

1.1.12   The Start Date shall be 14 calendar days from the receipt of the Letter of 

Acceptance. 

 

1.1.14    Intended Completion Date 150 calendar days from start dates 

 

1.1.19    Site is located at Deraniyagala electorate, Kegalle. 

  

1.1.21   Construction of Bridge Linking Ballehela and Pahalagama 

 

4.2   Schedule of Key Personnel:  (Directly involved in the project) 

 

 Minimum persons with qualifications and experience to be defined, 

 

 a. Technical                        Project Manager with B.Sc Civil Eng. & 2 

years working experience in similar Nature. 

 

 b. Contract Administration      Technical Supervisors with 4 years 

experience, 

   Quantity Surveyor with 3 years working 

experience other Contractors: Public Utility 

Agencies 

 

4.4    The Performance Security shall be 5% percent of the Initial Contract Price and shall 

be issued by a Bank acceptable to the Employer If one bidder will be selected as 

substantially responsive lowest evaluated bidder for both contracts, then the 

performance security will increase by another 3%(three percent, totally 8%) from 

the initial contract price for each contract 

 

6.2     The Contractor shall submit a Programme for the Works within 14 Calendar days of 

the days from the date of Letter of Acceptance. 

  

       Contractor shall work only during normal working days unless otherwise agreed 

with the Engineer or in unusual circumstances where the safety of   the public or 

work is in jeopardy. Holidays declared by the RDA shall be   treated as non-

working days. 

 

6.4      The liquidated damages for the whole of the Works shall be Rs.4,800.00 per Day 

           The maximum amount of Liquidated Damages for the whole of the works shall be 

10% (ten percent) of the Initial Contract Price. 
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8.1 The Defects Liability Period is 365 days        

    

9.2    Engineer may order variations up to a total cumulative value of not exceeding the 

contingencies provided in the priced BOQ. 

10.3 Replace the first sentence of Clause 10.3 “The Employer shall pay 56 date of each 

certificate” with the following.  

 “The Employer shall pay the Contractor the amounts certified by the Engineer 

within 54 days of the date of each certificate 

 

10.5     The retention from each payment shall be 10% percent of the certified work done. 

             The limit of retention shall be 5 % of the Initial Contract Price. 

 

10.10 Price Adjustment  

Price fluctuation is to be paid using simplified formula method of ICTAD under 

all civil works category. 

 

10.12    Replace the Sub-clause10.12 with the following: - 

 

 ‘The Employer shall make advance payment to the Contractor in an amount 

equivalent to 20% of the Initial Contract Price less contingencies less Provisional 

Sums, Lump sum, Day works & within 14 Days after furnishing of an 

unconditional guarantee in a form and by a bank acceptable to the Employer or 

from the Construction Guarantee Fund. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee shall 

be progressively reduced by the amounts repaid by the Contractor. Interest will 

not be charged on the advance payment. 

 Advance Payment would be made in two equal installments. The second 

Installment would be paid only after establishing that the first installment of the 

advance payment has been used exclusively for mobilization as per Cl. 10.12 and 

submission and approval of detailed construction programme. It should be make 

sure that Interest will not be paid for delaying of advance payments 

 

13.1 The minimum insurance covers shall be: 

 The minimum cover for insurance of the Works, Temporary Works and of 

Plant and Materials is 110% of the Initial Contract price. 

 The minimum for insurance of other property is Rs. 1 Million per 

occurrence with the third party, number of occurrences unlimited. 

  

 The minimum cover for personal injury or death, 

 

 For the Contractor’s workmen is Rs. 300,000/= per event 

 Contractor’s employees other than workmen is Rs. 500,000/= per event 

 For third party and employees of the Employer and other persons engaged 

by the Employer is Rs. 500,000/= per event 

For all the above the number of occurrence shall unlimited. 

The insurance cover shall be valid from the Start Date to the end of the Defects Liability 

Period. 

 

14.2. Adjudicator  

 

The Adjudicator proposed by the Employer is the Institution of Engineers Sri Lanka  

Appointing Authority for the Adjudicator shall be the Institution of Engineers Sri Lanka  

Name of the Adjudicator is the person appointed by the Institution of Engineers Sri Lanka 

 

Hourly rate 2,500/- (All inclusive) &  Reimbursable cost Rs. 1,000/ 
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120 AS BUILT DRAWINGS 

120.1 Description 

The work shall consists of preparation of As Built Drawings necessary for performance of 

the completion of the work covered by the Contract, the Contractor shall supply them by 

the dates stated in the Contract Data. 

The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site 

construction inspections to ensure that all improvements as set forth required, pursuant to 

RDA standards and specification, and as-built shall be provided. The contractor shall 

certify, in writing, to the Engineer that the improvements were done in compliance with 

the approved plan or agreement pursuant to RDA Standards & Specifications and as-built 

shall be provided.  

Field managed record drawings should be provided to the Engineer with indicating 

additions and deletions for approval before preparation of the final as-built Drawings. 

The following requirements shall be applied to each as-built drawing developed for the 

project and a hard copy together with an electronic AutoCAD drawing file format on CD 

shall submit for the Engineer.  

 

120.2 Construction Requirement 

The following items shall be required for all “As-Built Drawings.  

(a) All as-built for projects are required to be on 24” x 36” or similar size of 

construction drawings and shall bear the name and address, of the person who 

preparing the drawings and the date the as-built data is added to the original via 

the revision block. Electronic Auto CAD drawing files, based on the GPS 

coordinate, are also required (if the construction drawings are prepared based on 

GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal 

and with an original signature on each sheet) shall verify that as-built drawings 

reflect the true conditions in the field. 

(b) Contractor’s statement (with an original signature on each sheet) shall verify 

that all construction specifications and product qualities have been met or 

exceeded. 

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled 

on each sheet. 

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are 

available needs to be included to the as-built drawings on the approval of 

Engineer 

(e) The location and elevation of the benchmark referenced will be shown on the 

drawing. If the reference benchmark is within the project, then a complete 

description of its location will be provided to assist in future locating. 

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments 

installed or encountered within the project 

(g) Note any changes to the alignment either vertically or horizontally of curb & 

gutter sidewalk, pavers or any other surface improvement.  

120.3 Measurement & Payments 

No payment shall pay for the preparation of As built drawings. If the Contractor does not 

supply the As Built Drawings by the dates stated in the contract data, or they do not 

receive the Engineer’s approval, the Engineer shall withhold the release of Final payment 

of the Contract. 
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SECTION – 6:  SPECIFICATIONS 

 

 Standard Specification 

 Particular Application 
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GENERAL SPECIFICATION 

 

The Standard Specifications comprise ‘Standard Specifications for Construction and 

Maintenance of Roads and Bridges’ prepared by Road Development Authority and printed 

in 1989 shall be used.  

Bidders who are not in possession of this publication can purchase it from the CIDA. 

The ‘Standard Specifications for Construction and Maintenance of Roads and Bridges’ 

issued under the authority of the General Manager of the Road Development Authority 

and published by the Institute of Construction Training and Development under 

publication number SCA/5. The cover page of this publication is illustrated here for 

reference. 
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PARTICULAR APPLICATION 

This Particular Application should be read in conjunction with the Standard Specifications 

for Construction and Maintenance of Roads and Bridges, prepared by Road Development 

Authority and printed in 1989 or CIDA Publication No SCA/5 printed in 2008. 

 

The Particular Application endeavor to deliver the requirements comprehensively and cover 

the full extent of the works referred to. Despite, the sections they apply shall be read in 

conjunction with the Standard Specifications for requirements of the similar products and 

works if not specified.  

 

Where there is an ambiguity or discrepancy between the Particular Application and the 

Standard Specifications, the Particular Application shall prevail. 
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PRELIMINARIES & GENERAL 

 

1.1 MOBILIZATION AND DEMOBILIZATION OF PLANT AND EQUIPMENT 

The Contractor shall submit to the Engineer within 14 days from the date of Letter of 

Award his mobilization and demobilization plan for equipment, plant and machinery 

required for the Project. Plan shall include the location of plant, machinery and equipment 

and mode of transport. Engineer shall approve the mobilization and demobilization plan 

and payment shall be based on schedule of mobilization. 

Payment 

 

Payment shall be made according to the schedule submitted by bidder and within the lump 

sum amount agreed in the Bill of Quantities.  

Item No Description Pay Unit

                                 

P-001 Allow for Mobilization and Demobilization of L.S. 

 Contractor’s facilities, plant and equipment                        

 

1.4 ALLOW SUM FOR ENVIRONMENTAL MONITORING AND MITIGATION 

WORK. 

The Contractor shall provide an access plan that outlines the proposed access route(s), 

types of equipment to be used for various phases and locations/sizes of lay-down areas in 

order to prevent/minimize disturbance to vegetation and soils if necessary. The Contractor 

shall provide details of the containment systems proposed for use in preventing any debris 

from entering the Cascade River during break-up and removal of the south abutment and 

during construction/installation of the bridge as per the instruction given by the Engineer.  

The Contractor shall provide an Emergency Response Plan that outlines procedures to 

follow in the case of a spill or other type of emergency when needed. The Contractor shall 

provide an dust and noise preventing plan in the site during the construction. All 

demolition, construction debris and other waste materials will be disposed of at an 

approved landfill facility outside the park. Vegetation removal will be minimized as much 

as possible, especially in riparian areas. No excavation or removal of material from the 

riverbed will be allowed. The site will be secured against erosion during any periods of 

construction inactivity or shutdown. If blasting is proposed in order to break up the south 

abutment, this must be done in accordance with the relevant DFO Measures to Avoid 

Harm to Fish and Fish Habitat. All other work for the bridge is to occur above the wetted 

stream and in a manner that minimizes disturbances to the banks of the watercourse. 

Machinery is to arrive on site in a clean condition and is to be maintained free of fluid 

leaks. Machinery is to be washed, refueled and serviced and fuel is to be stored at least 

100 m away from the river to prevent any deleterious substance from entering the water. 

Equipment and materials lay down areas will use existing trails, roads and hard surfaces 

wherever possible to avoid disturbance to native vegetation, especially riparian vegetation. 

Payment 

Payment shall be made at the unit price as contained in the BOQ 

tem No  Description                  Pay Unit 

P-002 Allow sum for Environmental monitoring and  

 mitigation work                                           L.S.       
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1.11 DISMENTLE THE EXISTING MASSONARY STRUCTURES, CONCRETE 

STRUCTURES, STEEL STRUCTURES & CULVERT PIPES. 

Measurement 

Dismantle & removal of existing structures shall be measured as the Provisional sum for 

satisfactory dismantled and removed of existing structures. 

Payment 

 

Payment shall be made as Provisional sum. The price shall be full compensation for all 

materials and labor required to perform the work described. 

Item No  Description                  Pay Unit 

 

P-003Dismantle the existing masonry structures, concrete Structures, steel  

structures & culvert pipes                                                                          P.S.       

 

1.12 ALLOW SUM FOR SURVEYING, INVESTIGATION & DESIGN 

(PREPARATION OF SHOP DRAWINGS) 

SURVEYING 

Establishment of TBMs and determination of its Horizontal coordinates (N, E) and Zenith 

(Z) value of the control points to be done by arbiter to site. TBM shall be established away 

from the proposed site but shall not too far to the site. Having established X, Y, Z 

coordinates of all control points the surveyor shall proceed with the detail surveying. 

The surveyor shall have kept hand written survey notes for all the observations of detail 

survey. Detail survey shall have cover at least 50m length either side along the road or up 

to exiting road from proposed bridge location with corridor of 15m either sides and 25m 

length either side on waterway from the proposed bridge center. All points taken on 

features and structures should record their North and East coordinates and Elevations. For 

features and structures/buildings partly falling within the defined corridor, it must be fully 

surveyed to obtain closed geometries. The Contractor shall provide the relevant 

computerized drawing database in a good quality CD. 

Initially contractor shall excavate up to foundation bottom level of the abutment, after that 

contractor should carried out soil investigation (Using mackintosh test or Manual SPT) 

with the approval of Engineer. If soil condition is not in satisfactory level, Engineer has to 

propose the suitable solution accordingly. After finalizing the dimension and other 

consideration of the bridge contractor shall finalize the preparation of the shop drawing 

and get the approval from Engineer. 

 

Payment 

Payment shall be made from the pay item in the Bill of Quantities. 

Item No.         Description            Pay 

Unit 

P-004  Allow sum for Surveying, Investigation & Design (Preparation of 

  Shop Drawings)                                  

P.S 

 

1.13 ALLOW SUM FOR TREES PLANTAION & MAINTAINANCE 

Planting trees should be selected according to the site’s typology, the hardness of the 

tree species, and the ability of the tree species to improve drainage, trap dust, and reduce 

surface runoff. Selection criteria are based on the medicinal, nutritional, economic and 

ecological value of the trees, as well as their adaptability, the cultural values associated 

with specific tree species, and their ability to absorb carbon dioxide. Different tree 
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planting designs can be applied depending on the availability of space. The general 

guidance for row plantings is to plant larger trees at 3 to 5 m apart between two trees. 

Single row planting only be used on where space is limited. The planting area has to be 

shallow and wide to suit the development of roots, because most of the roots grow 

within the upper 12 inches of the soil. 

Planting holes should be dug 30 cm x 30 cm, 45 cm x 45 cm, or 60 cm x 60 cm 

(especially in dry areas) for planning trees. The dimensions of the hole will depend on 

the size of the seedling. The Contractor shall maintain the plants during the construction 

period & through the defect liability period. 

Payment 

 

Payment shall be made from the pay item in the Bill of Quantities.  

Item No.         Description                              

Pay Unit 

P-004 A   Allow sum for Tree Plantation & maintenance                  

  P.S. 

.         Description                                  

Pay Unit 

P 004 H  Maintain site office for the site Engineer                 

Month 

 

 ROADWAY EXCAVATION, HARD ROCK USING CHEMICAL 

Location of control blasting will be limited to selected area bound within the Right of 

way (ROW), approved by the Engineer. After soil excavation, measurements or cross 

sections shall be taken to quantify the work done. Before the commencement of the 

work, the Engineer shall be notified via written request letter to identify the area where 

rock be blasted. Accordingly, the Engineer will inspect the area for releasing hold point 

before commencement of the work. 

Rock will be drilled using handheld drilling machines which are pneumatically 

operated. Holes should be drilled no further than 15-30cm apart. Recommended hole 

diameter 38mm -50mm.Dril 80-90% of the depth depending on the type of 

rock/material to be removed. Use rubber gloves and safety glasses while mixing the 

materials. 

Payment; Payment shall be made from the pay item in the Bill of Quantities. 

Item No.         Description            Pay 

Unit 

P-005           Roadway excavation, hard rock using Chemical                   

 Cu.m 
 

4. A.8 SUPPLYING GEOTEXTILE FOR FOUNDATION BASE AS 

NECESSARY 

Payment 

Payment shall be made from the pay item in the Bill of Quantities.  
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Item No.         Description            Pay 

Unit 

P-005A          Supply geo-textile for foundation base as necessary               Sq.m 

 

A.9 SUPPLYING & COMPACTING ABC FOR FOUNDATION BASE AS 

NECESSARY 

Payment; Payment shall be made from the pay item in the Bill of Quantities. 

Item No.         Description            Pay 

Unit 

P-006           Supply & compacting ABC for foundation base as necessary              Cu.m 

4. A.10 BOULDER PACKING FOR FOUNDATION BASE AS NECESSARY 

Payment 

 

Payment shall be made from the pay item in the Bill of Quantities . 

Item No.         Description            Pay 

Unit 

P-007   Boulder packing for foundation base as necessary                                Cu.m 

 

 

5.1.1 FABRICATION OF STEEL SUPERSTRUCTURE, LOADING, 

TRANSPORT AND UNLOADING STEEL SUPERSTRUCTURE. 

ERECTION OF STEEL BRIDGE SUPERSTRUCTURE SPAN AS 

SPECIFIED IN THE DRAWING. 

RDA issue the design & drawing. Contractor shall submit alternative design if given 

member sizes is not available. Weight of each member should be selected with 10% 

tolerance in weight. Contractor is not allowed to change the Configuration given in the 

drawing. 

The Contractor shall prepare shop drawings for the fabrication of all members. All 

drawings should carry standard symbols as per BS 499. Complete information regarding 

location, type, size and extend of welds shall be clearly shown on the shop drawings. 

Details of the procedure for fabrication and assembly shall be submitted by the Contractor 

with the fabrication program before commencement of fabrication. Structural steel shall 

conform to EN 10025 or equivalent standard. Bridge (including handrails) shall be hot dip 

galvanized in accordance to BS EN ISO 1461 or provided with equivalent painting 

according to EN ISO 12944-1. The bolted connections shall be designed as connections of 

friction type or shear type whichever is applicable. For main structural steel, pre-loaded 

HSFG bolts grade 10.9 shall be used, for secondary steel structures bolts of minimum 

grade 4.6 can be used. The Contractor shall, to the extent necessary carry out trial erection 

in his regular workshop. 

 

The painting shall consist of the complete surface treatment including surface preparation 

and final protective coating of all structural steel parts. Clean surfaces shall be finished 

with two coats of water borne self-priming finished (acrylic type). 

Contractor should arrange all vehicles and machineries for loading, transportation and 

unloading at the site location. All members except Main girders, transoms bracings and 

rails should be packed well and store in timber pallet boxes and shall ensure that during 
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transport there will be no distortion or damages to the steel work and its protective 

coating. Contractor is responsible for security and safeguard of all components after 

taking over of components during transport and store & erection at site 

During erection, the parts shall be accurately assembled as shown in the approved  

drawings. The material shall be carefully handled so that no parts are bent, broken. All 

field rivets and bolts, the heads of such rivets and bolts, all welds and any surfaces from 

which the shop or first coat of paint has become worn off or has otherwise become  

defective, shall be cleaned and thoroughly covered in accordance with agreed repair  

procedures. 

The Contractor shall undertake the Test in a planned and controlled manner to ensure that 

the quality requirements are achieved. The Contractor’s Test Plan included in the 

QMS/CVS shall cover and Testing shall be in conformity with the British Standards 

Institution (BSI) 

Payment 
 

Payment shall be made from the pay item in the Bill of Quantities.  

Item No Description Pay Unit 

P-012 Steel: Fabrication, Loading, Transport, Unloading, 

Erection span as specified in the drawing. 

P.S 
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SECTION – 7: BILL OF QUANTITIES 
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BILL OF QUANTITIES 

PREAMBLE 

 

1. The Bill of Quantities shall be read in conjunction with all other bidding documents. 

2. General directions and descriptions of work or materials given elsewhere in the bidding 

Documents are not necessarily repeated in the Bills of Quantities. For the full meaning 

of each Item, reference should be made to the applicable passages in the bidding 

Documents. 

3. The prices and rates entered by the Contractor in the Bill  of Quantities shall be deemed 

to cover the complete and finished works in the final position as required by the 

bidding Documents, including, inter alias, all costs and expenses which may be 

required in and for the construction and maintenance of the works, together with all 

risks, liabilities, contingencies, insurance, sampling, testing, providing all necessary 

assistance to the Engineer and in general all obligations imposed or implied by the 

contract. 

4. Without affecting the generality of the foregoing provisions the prices and rates entered 

by the contractor in the Bills of Quantities shall also include, inter alias, all costs and 

expenses involved with or arising from the following: 

i The provision, storage, transport, handling, use, distribution and maintenance of all 

materials, plant, equipment, machinery and tools, including all costs, charges, dues 

demurrage or other outlays involved in carriage and importation. 

ii The provision and maintenance of all staff and labour and their payment, 

accommodation, transport, fares and other requirements.  

iii Setting out, including the location, construction and preservation of survey markers, 

measurement and supervision. 

iv The provision, storage, transport, use, handling, distribution and maintenance of all 

consumable stores fuel, water and electricity including the requirements of the 

Engineer's Representative and his staff. 

v The location, test proving, opening, operation, reinstatement of all quarries and borrow 

pits, as well as compensation and mining royalties costs associated with quarries and 

borrow pits or any other land the contractor may require additional to that provided free 

for the execution of the permanent works.  

vi Sampling, the transport of samples, testing, the carrying out of trial sections of 

earthworks or payment and the checking of all information given by the Engineer. 

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores 

by weather. 

viii Repairs to the Works either prior to or during the Period of maintenance. 

ix Maintenance work as detailed in the Specifications and the Conditions of Contract and 

the maintenance of public amenities. 

xi The supply of manufacturers test certificates. 

xii The protection of mains and services, and cost of repairs in case of damage caused by 

the Contractor. 

xiii Pumping and dewatering; the protection of excavation faces. 

xiv The provision and maintenance of temporary diversions in order that through traffic 

flow shall remain unobstructed through the contract period and in general the 

provision of all temporary works required in connection with the works. 

xv Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety 

requirements and all other overheads and costs, protection of existing bridge in case 

of stage construction and profit. 

5. A price or rate shall be entered against each Item in the Bills of Quantities whether 

quantities are stated or not. Item against which no price or rate is entered shall be 

deemed to be covered by the other prices or rates entered by the Contractor in the Bill 

of Quantities. The unit price or rate entered against any Item shall take Precedence 

over any miscalculation in the total sum against that Item. Where separate items have 
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not been provided in the Bill of Quantities for work shall be deemed to have been 

included in the other prices and rates. 

6. The Quantities given in the Bill of Quantities are estimated only and are given to 

provide a basis for the tender. No guarantee is given for their accuracy and payments 

to Contractor will be based on the prices and rates quoted in the bills applied to 

measured quantities for work done. 

The quantity for each Item of work executed by the Contractor in accordance with the 

Contract shall be measured net and no allowance will be made for waste, bulking, 

shrinkage decrease of volume due to compaction or the provision of working space. 

7. The items in the Bills of Quantities are the general application to the whole of the 

works at any location on site or any part of the works as indicated in the bid 

documents or instructed by the Engineer's representative. 

8. Tenders, which group several items together in the Bill of Quantities under one price, 

will not be accepted. 

9. Items mentioned "Provisional" in the Bill of Quantities are not to be executed unless 

ordered by the Engineer. They may be expended wholly or in part or not at all as 

directed by the Engineer. Payments for Utility diversions will be made by the 

contractor to the CEB, SLT, NWS&DB or any other agency with the approval of the 

Engineer from the Provisional Sum in Item No 2.2. An Administrative charge of 

10percent on the invoiced cost will be paid to the contractor. The contractor will 

obtain the estimated cost of the utility diversion from the respective utility agency and 

submit for the approval of the Engineer. The contractor will be responsible for the 

timely completion of the utility diversion. The client will assist the contractor in this 

regard. 

10. The Units of measurement described in the Bill of Quantities are Metric Units. 

Abbreviations in the Bill of Quantities are as follows: - 

 

hrs  -  Hours 

m  - Linear Meter 

m2/Sq.m     - Square Meter 

m3/Cu.m  - Cubic Meter 

Nos.  - Numbers 

L.S  - Lump Sum 

Mth.  - Month 

lt  - Liter 

kg.  - Kilogramme 

MT  - Matrice Tonne 
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DAYWORKS 

1. The rates entered in the Schedule for Bill of Quantities shall form day works items 

for pricing extra work ordered to be done in accordance with the Contract. 

2. The rates shall include all overheads and profit and all other costs of whatever 

nature necessary for and incidental to the performance of extra work whenever 

ordered and these rates required anywhere on the Site for the operation of plant the 

provision of labour or the provision of materials and shall be deemed to include 

inter alia: 

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic 

fluids, taxes, duties operator's wages and overtime, traveling 

time, transport supervision, administration costs related to 

the use of such plant. 

Labour Wages, overtime, bonuses, traveling time, hand tools, 

accommodation, fringe benefits, transport and supervision. 

Materials Provision, transport, handling, wastage and storage. 

In the case of Plant and labour, only time spent working shall be paid for. 

For Day works required outside the Site area (which for these purposes shall mean 

all areas shown on the plans for permanent works and all areas of temporary works 

such as Contractor's and Engineer's camps, quarry, borrow pits and their access 

roads, diversion roads etc. ), the following should be chargeable : 

Plant :Self traveling : Actual travel time of and to place of 

stationing on the day of the work. 

Transport : Traveling time of the places of transport (lorry, low loader 

etc.) 

Labour :Travel time for the means of transport used. 

Materials : Traveling time for the means of transport used. 

The rates shall apply only to such work, as the Engineer shall instruct in writing to be 

carried out as day works. All items should be priced. 
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Summary of Bill of Quantity 
 

Construction of Bridge Linking Ballehela and Pahalagama 

Contract Number:  RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

Bill No Description Amounts / Rs. 

1 Preliminary & General   

2 Site Clearing 
 

3 

 

Construction of Approach Road 
 

4 Construction of Bridge Sub-Structure   

5 Construction of Bridge Super-Structure  

6 Miscellaneous  

7 Day works  

A Sub Total-01   

B Total of Provisional sums 420,792.00 

C Sub Total-02 without Provisional sums (A-B)  

D 
Discount 

if any 

Amount in words 

Amount 

in 

figures 

  
…………………………………… 

…………………………………… 

…………………………………… 

…………………………………… 

E Sub Total 03 (C-D)   

F Sub Total 04 with provisional sums (B+E)  

G Allow for Physical Contingencies 10% (10% of F) 
 

H Allow for Price Contingencies 2% (2% of F) 
 

I Bid Price  (F+G+H) without VAT   

 

 

Amount in word: 

___________________________________________________________________ 

 

______________________________________________________________________

___________ 

  

Name and address of bidder: 

__________________________________________________________ 

 

   

 _________________________________________________________ 

 

 

Signature: _________________________ 
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ITEM 

NO 

PAY 

ITEM 

NO 

                          DESCRIPTION                                                                UNIT QTY  RATE  

  

AMOUNT               

RS.     Cts.  

BILL NO - 01 PRELIMINARY AND GENERAL 

1.1 P-001 

Allow for Mobilization and 

Demobilization of Contractors 

facilities,plant and equipment 

LS Item  Allow    

1.2 119(1) Provide all necessary Insurances  LS Item  Allow    

1.3 119(2) Provide all necessary  Bonds,Securities LS Item  Allow    

1.4 P-002 
Allow sum for Environmental monitoring 

and mitigation work 
LS Item  Allow    

1.5 302(10) 

Allow sum for Construction of necessary 

cofferdams, shoring and bracing and their 

subsequent removal 

LS Item  Allow    

1.6 302(11) Allow sum for Dewatering LS Item  Allow    

1.7 103(1a) 

Allow for traffic safety & control 

providing, erecting and maintaining 

barricades, road signs, markings, lights 

etc. (As per RDA Traffic control manual 

Part - 11) 

PS Item  Allow  
      

259,200.00  

1.8 103(2) 
Allow sum for temporary road diversion 

& maintenance  
PS Item  Allow  

        

51,500.00  

1.9 118(1) 
Provide & maintain Project Name Board             

(2 m x 1.0m) 
PS Item  Allow  

          

21,960.00  

1.11 P-003 

Dismentle the Existing  Massonary 

Structures, Concrete Structures, Steel 

Structures & Culvert pipes 

PS Item  Allow  
        

28,622.00  

1.12 P-004 
Allow sum for Surveying, Investigation & 

Design ( Preparation of Shop Drawings) 
PS Item  Allow  

          

55,000.00  

1.13 P-004A 
Allow sum for Trees Plantation & 

maintainance 
PS Item  Allow  

            

4,510.00  

SUB TOTAL  BILL NO -01 PRELIMINARY AND GENERAL     

BILL NO - 02 SITE CLEARING 

2.1 201 (1) 

Clearing and grabbing inclusive of 

removing top soil to an average depth of 

0.15m and backfilling/trenches caused by 

removal of stumps 

Sq.m 60.00     

2.2 201(2) Cutting tress girth 301mm to 600 mm Nos 1.00     

SUB TOTAL  BILL NO - 02 SITE CLEARING      

BILL NO - 03 CONSTRUCTION OF APPROCH ROAD  

    EARTH WORKS         

3.1 301(1) 
Roadway excavation,soil suitable 

for fill roadway excavation 
Cu.m 2.20     

3.2 301(1)a Roadway excavation,soft soil Cu.m 1.10     

3.5 P-005 
Roadway excavation,hard rock using 

Chemical 
Cu.m 10.00     

3.7 304 (1) b 

Embankment construction using material 

from roadway excavation 

Type I materials 

Cu.m 4.18     

3.8 304 (2) b 
Embankment construction using 

barrow material Type I materials 
Cu.m 2.57     

3.10 304(3) 
Trimming, levelling and compaction 

of original ground 
Sq.m 60.00     
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ITEM 

NO 

PAY 

ITEM 

NO 

                          DESCRIPTION                                                                UNIT QTY  RATE  

  

AMOUNT               

RS.     Cts.  

    CONCRETE SURFACING          

3.22 901B(1) 
Supply, laying & compacting Grade 30 

Concrete layer including Formwork 
Cu.m 9.00     

    GUARDSTONE FIXING   
 

    

3.25 808(5) Supply & fixing Guardstones Nos. 12.00     

SUB TOTAL  BILL NO -03 CONSTRUCTION OF APPROCH ROAD      

BILL NO - 04  CONSTRUCTION OF BRIDGE SUBSTRUCTURE 

4.A   
CONSTRUCTION OF ABUTMENT & 

WING WALLS 
        

  
  

FOUNDATION,SUB STRUCTURE & 

CAPPING BEAM 
      

  

4.A.1 302(1) 
Excavation for structures, soil 

suitable for backfill 
Cu.m. 3.39     

4.A.2 302(2) Excavation for structures, Soft rock Cu.m 1.89     

4.A.4 302(4b) 
Excavation for structures, Hard rock             

( Using Explosive) 
Cu.m 0.82     

4.A.5 302(5) Excavation for structures, unsuitable soil Cu.m 46.67     

4.A.6 302(5a) 
Excavation for structures, Marshy 

material 
Cu.m 1.35     

4.A.7 302(8) Granular Backfill for Structures Cu.m 56.91     

4.A.8 P-005 
Supplying geotextile for foundation 

base as necessary 
Sq.m 72.32     

4.A.9 P-006 
Supplying & compacting ABC for 

foundation base as necessary 
Cu.m 6.04     

4.A.10 P-007 
Boulder packing  for foundation base as 

necessary 
Cu.m 34.23     

    Concrete for Structure   
 

    

4.A.11 1001(3a) 
Concrete grade15(19 mm) as 

screed  in foundation 
Cu.m. 7.19     

4.A.12 1001 (2) 
Concrete of grade 20 (40mm) in abutment 

, wing wall ( Mass Concrete wall) 
Cu.m. 78.37     

4.A.14 1001 (1) 
Concrete of grade 25 (20mm) in abutment 

, wing wall Base ( Mass Concrete) 
Cu.m. 28.23     

4.A.17 1001 (1) 

Concrete of grade25(19mm) in Capping 

beams,ballast wall and curtain walls in 

Mass concrete Abutment 

Cu.m. 34.12     

    Formwork   
 

    

4.A.20 1008(2) 
Rough finish formwork for 

abutments & Wing walls Base 
Sq.m 26.25     

4.A.22 1008(1) 

Smooth finish formwork for 

abutment, wing walls, capping 

beams,ballast wall and curtain wall 

Sq.m 289.50     

    Reinforcement   
 

    

4.A.24 1002(1) 

Fabricating & laying  tor steel r/f for 

abutments,wing walls, capping 

beams,ballast wall and curtain wall 

Tonnes 3.05     

4.A.26 1005(8) 

Supplying & fixing MS dowels, spliced 

and droved  tailed with wedge at one end 

20mm dia, 1m long, boring holes to 0.3m  

depth in 

fixing 

Nos. 9.00     

    Weep holes   
 

    

4.A.27 706(1) 
Forming weep holes using type 400 PVC 

pipe of internal dia. Not less than 110mm 
L.m 42.00     
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ITEM 

NO 

PAY 

ITEM 

NO 

                          DESCRIPTION                                                                UNIT QTY  RATE  

  

AMOUNT               

RS.     Cts.  

    Drainage & Backfilling         

4.A.28 705(1) 

Backfill using aggregate 50~200mm for 

dry stone lining behind  abutment & wing 

walls 

Cu.m 31.46     

4.A.29 705(2) 
Filter medium using aggregate 37.5mm 

behind abutment and wing walls 
Cu.m 4.64     

4.A.30 705(3) 

Clay puddle laid under the porous backfill 

, behind abutment and wing 

wall 
Sq.m 13.80     

SUB TOTAL  BILL NO -04 CONSTRUCTION OF BRIDGE 

SUBSTRUCTURE    
  

BILL NO - 05 BRIDGE SUPER STRUCTURE CONSTRUCTION 

5.2   Concrete PSC Beam Superstructure         

5.2.2 1001 (1) 
Class A concrete of grade 25(19mm) in 

Footwalk 
Cu.m 2.94     

    Form work   
 

    

5.2.19 1008(1b) Smooth finish form work for deck slab. Sq.m 19.89     

    Reinforcements   
 

    

5.2.20 1002(1a) 
Fabricating & laying Tor steel 

reinforcement   
Tonnes 0.12     

5.3   Concrete Deck Slab   
 

    

    Concrete    
 

    

5.3.1 1001 (1) 
Class A Concrete G25 (19mm) in deck 

slab & Parapet wall 
Cu.m. 16.59     

    Formwork   
 

    

5.3.2 1008(1) 
Smooth finish formwork for sides of 

deck slab & Parapet wall 
Sq.m 41.33     

    Reinforcement   
 

    

5.3.3 
1002 

(1)b 

Fabricating, laying & tying of tor 

steel r/f. 
Tonnes 1.66     

5.4   Miscellaneous   
 

    

5.4.4 1020(1b) 

Supplying & fixing 50 mm dia. Type  400 

PVC pipes as rain water outlets through 

deck as per drawing. 

L.m 2.49     

5.4.7 1303(3) 
Painting Bridge hand rail with weather 

shield Emulsion Paint Two coats  
Sq.m. 30.11     

5.4.8 1303(4) Stenciling  and Numbering on  Bridges Nos 2.00     

SUB TOTAL  BILL NO -05 BRIDGE SUPER STRUCTURE CONSTRUCTION   
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BILL NO - 07 DAY WORKS 

ITEM 

NO 
   DESCRIPTION  UNIT QTY 

 

RATE  

  

AMOUNT               

RS.     Cts.  

7.1 Labour         

7.1.1 Unskilled labour Day 5.00     

7.1.2 Semi skilled labour Day 5.00     

7.1.3 Skilled labour Day 5.00     

7.1.4 Operators Day 5.00     

  Total cost of Labour   

 

    

      

 

    

7.2 Equipment   

 

    

7.2.1 Backhoe loader  - 2WD, 0.15 scoop capacity Hrs 5.00     

7.2.2 Farm Tractor with 3T trailer Hrs 10.00     

7.2.3 Water Bowser  - 6000 ltrs Hrs 10.00     

7.2.4 Concrete Mixer - 200ltrs  (10/7) Hrs 10.00     

7.2.5 Water pump - 2 inch Hrs 25.00     

7.2.6 Porker vibrator (Petrol) - 1.8m.hour Hrs 5.00     

7.2.7 Lorry 3 Ton - 3Ton Km 50.00     

7.2.8 Plate Compactor - 80kg tamper plates Hrs 10.00     

7.2.9 Excavator Hrs 5.00     

  Total cost of  Equipment   

 

    

      

 

    

7.3 Materials   

 

    

7.3.1 Cement - Ordinary 50kg 5.00     

7.3.2 Aggregate for concrete (19mm) Cu.m. 2.00     

7.3.3 Sand Cu.m. 2.00     

  Total cost of  Material         

            
 

 

 

Summary of Day works 

   
 

   Description Amount (Rs.) 

1. Labour       

2. Equipment       

3. Material       

Total       
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SECTION – 8  DRAWING 
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DRAWINGS  
 

 

 

No. Description Drawing No. Nor. Of Drawings 

1 Slab Single Span Bridge DD/D/CP/RBP/MSLB/03 1 

2 Typical Mass Concrete 

Retaining Wall 

DD/D/CP/RBP/MR/01 1 

 
 

 

 



 

 

 

 

47 
` 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – 9  STANDARD FORMS (BID) 
 

 

 

 Bid Security 

 Affidavit for the Current Commitments 

 Bank Letter Granting the Revolving Line of Credit 
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FORM OF BID SECURITY 

 

[this Guarantee form shall be filled in accordance with the  instructions indicated in 

brackets] 

………………………………………………………………………………………………

…[insert issuing agency’s name, and address of issuing branch or office] 

 

h) Beneficiary:   Director General , Road Development Authority 

                              1st Floor, “Maganeguma Mahamedura”, 

                              216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

Date: …………………………….[insert (by issuing agency) date]  

 

BID GUARANTEE No.:  …………………………….[insert (by issuing agency) 

number]  

We have been informed that ………………………………………………….insert (by 

issuing agency) name of the Bidder] ( hereinafter called “the Bidder”) has submitted to you 

its bid dated ……………………. [insert (by issuing agency) date] (Hereinafter called “the 

Bid”) for the execution of Construction of Bridge Linking Ballehela and Pahalagama 

with Contract No: RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

Furthermore, we understand that, according to your conditions, Bids must be supported by 

a Bid Guarantee. 

 

At the request of the Bidder, we …………………………………………….[insert name 

of issuing agency] hereby irrevocably undertake to pay you any sum or sums not 

exceeding in total an amount of ……………………………[insert amount in figures] 

……………………………..[insert amount in words]  upon receipt by us of your first 

demand in writing accompanied by a written statement stating that Bidder is in breach of 

its obligation(s) under the bid conditions, because the Bidder: 

 

i. has withdrawn its Bid during the period of bid validity specified; or 

ii. does not accept the correction of errors in accordance with the Instruction to 

Bidders (hereinafter “the ITB”)  of the IFB or 

iii. having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity, 

 (i) fails or refuses to execute the Contract Form, if required, or 

 (ii) fails or refuses to furnish the Performance Security, in accordance 

with the ITB.   

 

This Guarantee shall expire:  

(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract 

signed by the Bidder and of the Performance Security issued to you by the Bidder; 

or 

 (b) if the Bidder is not successful bidder, upon the earlier of the successful bidder 

furnishing the performance security, otherwise it will remain in force up to 

……………………..(insert date ) 

 

Consequently, any demand for payment under this Guarantee must be received by us at 

the office on or before that date. 

 

Signature and the Seal of the Guarantor: 

Name of the Organization ………………………………………………………………... 

Date: ……………………………………………………. 

Witness: ………………………………………………... 
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FORM FOR AFFIDAVIT FOR THE CURRENT 

COMMITMENTS 

 

i) Director General , Road Development Authority, 1st Floor, “Maganeguma 

Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla 

In accordance with the Clause 4.4 of the Instructions to Bidders, I (We) declare that the 

outstanding Contract Commitments of 

 (Name of the Bidder (s) are as follows.  I (We) further declare that all the outstanding 

contract commitments are listed below. 

 

Specialty 
Name of the 

Contract 

Name of the 

Client 

Initial Contract 

Amount (Rs.) 

Outstanding 

Work  (Rs.) 

Highways* 

    

    

    

    

Bridges* 

    

    

    

    

Buildings* 

    

    

    

    

Irrigation* 

    

    

    

    

#     

    

    

    

Total  

               

…………………………………………. 

Signature of the Bidder 

The foregoing  Affidavit having been duly read over and explained by me to the Affirmant 

and he having understood the contents of same, signed before me at 

…………………………..    [Place], on this …………………….. 2021 [date] 

………………………….. 

Justice of The Peace  

* Add additional rows to include all the current projects if needed 

# Add additional speciality to include all the current projects 

 

Note –The bidders who do not provide all contract commitment shall be treated as non responsive according to the clause 

3.3 of ITB 
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FORM FROM THE BANK FOR GRANTING THE 

REVOLVING LINE OF CREDIT 

[In Letterhead of the bank] 

 

FROM  : …………………………………………………………….. 

   …………………………………………………………….. 

   …………………………………………………………….. 

 

TO: Director General , Road Development Authority, 1st Floor, “Maganeguma 

Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

  

SUB: Letter   from   the   bank   for    providing   a line of credit in favour of 

……………………………1 in case of award to them of works for the Contract of  

Construction of Bridge Linking Ballehela and Pahalagama with Contract No: 

RDA/Sab/Keg/Ruwan/GSP/CECB/10 

Dear Sir, 

We ……………………………..…………2 bankers of 

…………………..……………………3  hereby agree to grant revolving line of 

credit for an amount of Sri Lanka Rupees 

 ………………..…………………………….. for the purpose of the execution of 

the Civil Work Contracts under the Contract of  Construction of Bridge Linking 

Ballehela and Pahalagama 

   ,under Contract No: RDA/Sab/Keg/Ruwan/GSP/CECB/10 

 

. This revolving line of credit will be maintained until the works are    taken over by the 

RDA. 

………………………………………………….. 

Signature and the Seal of the Bank: 

Name……………… 

Designation ……………… 

Name of the Organization ………………………………………………………………... 

Date: ……………………………………………………. 

 

Witness:  

Name …………………………………… NIC No 

…………..……….……….………Signature ……….……….……….. 

Name …………………………………… NIC No 

…………..……….……….………Signature ……….……….………..  

 

 

 

 

 

 

                                                                 
1 Name of Beneficiary / Bidder 
2 Name of Bank 
3 Name of Beneficiary / Bidder 
 

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit 
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CHECK LIST FOR BIDDERS 

 

 ITB clause Yes Reference 

Form of Bid    

Completed?    

Signed?    

No of addendum issued  (taken to form of Bid)    

Bid security    

Addressed to the Employer?    

Format as required?    

Issuing agency as specified?    

Amount as required?    

Validity 28 days beyond the validity of bid?    

Qualification information    

Copy of ICTAD Registration? 

(Registration No, Grade, Specialty, Expiry Date) 

   

Copy of VAT registration or a letter form Inland 

Revenue that the Bidder is not VAT registered? 

   

Authentication of for signature (Power of 

Attorney)? 

   

Certified Copy of Audited Financial Statements 

for the last five years? 

(Construction turn over for last five years; 

Current assets and current liabilities for last 

year) 

   

A letter from a Bank on the provision of credit 

facilities? 

   

The Affidavit For The Current Contractual 

Commitments? 

   

Construction Programme and Cash Flow Chart?    

Similar work completed in last 10 years     

Major items of construction equipment proposed    

Qualification and Experience of key staff    

Addendum     

Content of addendum (if any) taken in to 

account? 

   

Bid package    

All the documents given in ITB clause 12 enclosed 

in the original and copy? 

   

 


